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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  240  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : FLATHEAD RIVER - 3 KM EAST OF KALISPELL 
     PROJECT(S) : (4229047000) BR 9015(47) 
                  FLATHEAD RIVER - 3 KM EAST OF KALISPELL 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     8,078,541.70     93.1434% 100.0000% 
   1   2175            MORGEN & OSWOOD CONSTRUCTION CO INC   (BID WITHDRAWN)            $     6,806,302.46     78.4748%  84.2516% 
   2   2054            SLETTEN CONSTRUCTION COMPANY                                     $     8,673,228.49    100.0000% 107.3613% 
   3   2109            COP CONSTRUCTION LLC                                             $     8,774,170.77    101.1638% 108.6108% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2175                |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACH ROADWAY 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.400  CRKM |    3250.00000        7800.00|    2600.00000        6240.00|    3000.00000        7200.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 1300000.00000     1300000.00|  675000.00000      675000.00|  983000.00000      983000.00 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   70000.00000       70000.00|   75000.00000       75000.00|  500000.00000      500000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 202020348                       LUMP |  110000.00000      110000.00|   20000.00000       20000.00|   50000.00000       50000.00 
  REMOVE PIERS                            |                             |                             | 
0070 203300000            10155.000  M3   |      12.00000      121860.00|      10.50000      106627.50|      10.00000      101550.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0080 203500000             1325.000  M3   |       6.00000        7950.00|       8.25000       10931.25|       8.00000       10600.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 204300100             1018.000  M2   |     400.00000      407200.00|     320.00000      325760.00|     269.00000      273842.00 
  SOIL DENSIFICATION                      |                             |                             | 
0100 208105000            20000.000  UNIT |       1.00000       20000.00|       1.30000       26000.00|       1.00000       20000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0110 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0120 208500000              516.000  EACH |      75.00000       38700.00|      95.00000       49020.00|      90.00000       46440.00 
  BOULDERS                                |                             |                             | 
0130 212010100                2.000  MSTA |    1500.00000        3000.00|    2600.00000        5200.00|    2500.00000        5000.00 
  OBLITERATE ROADWAY                      |                             |                             | 
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                                                                                                                   PAGE : 001 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2175               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 301270000             2560.000  M3   |      30.00000       76800.00|      35.00000       89600.00|      34.00000       87040.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010             9516.000  M2   |       1.00000        9516.00|       1.00000        9516.00|       1.00000        9516.00 
  COVER - TYPE 1                          |                             |                             | 
0160 301610000              200.000  M3   |      37.50000        7500.00|      36.00000        7200.00|      35.00000        7000.00 
  SHOULDER GRAVEL                         |                             |                             | 
0170 301750000             2333.000  M3   |      35.00000       81655.00|      37.00000       86321.00|      36.00000       83988.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0180 401040500             1734.000  MT   |      80.00000      138720.00|      60.00000      104040.00|      60.00000      104040.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0190 402225000               16.800  MT   |     450.00000        7560.00|     585.00000        9828.00|     575.00000        9660.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0200 551175000              405.100  M3   |     700.00000      283570.00|     732.00000      296533.20|     450.00000      182295.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0210 551410000              628.900  M3   |     700.00000      440230.00|     798.00000      501862.20|     450.00000      283005.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0220 552150000             1984.700  M2   |      11.00000       21831.70|       7.00000       13892.90|      15.00000       29770.50 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0230 552501000               24.630  M    |     350.00000        8620.50|     500.00000       12315.00|     700.00000       17241.00 
  EXPANSION JOINT STRIP SEAL              |                             |                             | 
0240 552600000                4.000  EACH |    1500.00000        6000.00|    2400.00000        9600.00|    1000.00000        4000.00 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0250 552610000               16.000  EACH |    2500.00000       40000.00|    3300.00000       52800.00|    1600.00000       25600.00 
  ELASTOMERIC BEARING DEV-TFE             |                             |                             | 
0260 552701000             1079.600  M3   |     650.00000      701740.00|     195.00000      210522.00|     400.00000      431840.00 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0270 552730510               90.600  M    |    6000.00000      543600.00|    8200.00000      742920.00|   13000.00000     1177800.00 
  DRILLED SHAFT - 3.510 M                 |                             |                             | 
0280 552763580               38.700  M    |    4500.00000      174150.00|    5500.00000      212850.00|    7500.00000      290250.00 
  DRILLED SHAFT CASING - 3.585 M          |                             |                             | 
0290 555100000            15883.000  KG   |       3.25000       51619.75|       4.40000       69885.20|       3.00000       47649.00 
  REINFORCING STEEL                       |                             |                             | 
0300 555200000           104506.000  KG   |       3.00000      313518.00|       1.95000      203786.70|       3.00000      313518.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0310 555300000            57587.000  KG   |       3.00000      172761.00|       2.25000      129570.75|       3.00000      172761.00 
  REINFORCING STEEL - SEISMIC             |                             |                             | 
0320 556110000                       LUMP | 2088000.00000     2088000.00| 1867000.00000     1867000.00| 2600000.00000     2600000.00 
  STRUCTURAL STEEL - GIRDER               |                             |                             | 
0330 557200000              449.800  M    |     200.00000       89960.00|     280.00000      125944.00|     300.00000      134940.00 
  BRIDGE RAIL-T 101                       |                             |                             | 
0340 557310000              226.580  M    |     250.00000       56645.00|     355.00000       80435.90|     320.00000       72505.60 
  PEDESTRIAN RAIL                         |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 001 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2175               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 557320000               71.730  M    |     175.00000       12552.75|     190.00000       13628.70|     300.00000       21519.00 
  HAND RAIL                               |                             |                             | 
0360 559245050              464.100  M    |     275.00000      127627.50|     270.00000      125307.00|     210.00000       97461.00 
  FRN STL PIPE PILE 508X12.7 MM           |                             |                             | 
0370 559345050              448.100  M    |      75.00000       33607.50|      30.00000       13443.00|      39.00000       17475.90 
  DR STL PIPE PILE 508X12.7 MM            |                             |                             | 
0380 559556000               32.000  EACH |     210.00000        6720.00|     510.00000       16320.00|     250.00000        8000.00 
  PILE DRIVING POINT                      |                             |                             | 
0390 559640000                2.000  EACH |    7000.00000       14000.00|    6000.00000       12000.00|    7200.00000       14400.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0400 603815048              112.000  M    |      80.00000        8960.00|     130.00000       14560.00|      50.00000        5600.00 
  STEEL CASING 150 MM X 4.78 MM           |                             |                             | 
0410 606000000              209.550  M    |      75.00000       15716.25|      58.00000       12153.90|      63.00000       13201.65 
  GUARD RAIL-STEEL                        |                             |                             | 
0420 606000050              118.110  M    |     135.00000       15944.85|      65.00000        7677.15|      63.00000        7440.93 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0430 606015000               19.050  M    |     130.00000        2476.50|     125.00000        2381.25|     111.00000        2114.55 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0440 606110000                4.000  EACH |    1800.00000        7200.00|    1400.00000        5600.00|    1815.00000        7260.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0450 606250000                7.000  EACH |    2700.00000       18900.00|    3000.00000       21000.00|    2738.00000       19166.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0460 606800000              289.560  M    |     290.00000       83972.40|       6.00000        1737.36|       7.00000        2026.92 
  REMOVE GUARD RAIL                       |                             |                             | 
0470 606830000                3.000  EACH |      50.00000         150.00|      50.00000         150.00|     140.00000         420.00 
  REMOVE CONCRETE BARRIER RAIL            |                             |                             | 
0480 607204000              372.000  M    |       6.25000        2325.00|       8.00000        2976.00|       8.00000        2976.00 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0490 607211000                6.000  EACH |     110.00000         660.00|      50.00000         300.00|      45.00000         270.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0500 607212000                6.000  EACH |     200.00000        1200.00|      80.00000         480.00|      75.00000         450.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0510 607400000              225.000  M    |       8.00000        1800.00|      13.00000        2925.00|      13.00000        2925.00 
  FENCE-TEMPORARY                         |                             |                             | 
0520 607741000                1.000  EACH |     300.00000         300.00|    1400.00000        1400.00|    1350.00000        1350.00 
  RESET GATE                              |                             |                             | 
0530 610110000                3.000  HA   |     700.00000        2100.00|     900.00000        2700.00|     890.00000        2670.00 
  SEEDING AREA NO 1                       |                             |                             | 
0540 610120000                1.300  HA   |    1000.00000        1300.00|    1800.00000        2340.00|    1720.00000        2236.00 
  SEEDING AREA NO 2                       |                             |                             | 
0550 610130000                0.700  HA   |     500.00000         350.00|     900.00000         630.00|     890.00000         623.00 
  SEEDING AREA NO 3                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2175               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 610210000                3.000  HA   |     225.00000         675.00|     300.00000         900.00|     240.00000         720.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0570 610222000                1.300  HA   |     325.00000         422.50|     300.00000         390.00|     240.00000         312.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0580 610400000                3.700  HA   |     175.00000         647.50|     300.00000        1110.00|     285.00000        1054.50 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0590 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0600 610510000                1.300  HA   |    6000.00000        7800.00|   30000.00000       39000.00|   28000.00000       36400.00 
  MULCH                                   |                             |                             | 
0610 614150000              140.000  M2   |     400.00000       56000.00|     600.00000       84000.00|     575.00000       80500.00 
  REINFORCED SOIL SLOPE                   |                             |                             | 
0620 616041000               62.000  M    |      45.00000        2790.00|      70.00000        4340.00|      75.00000        4650.00 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
0630 616480000                1.000  EACH |     387.00000         387.00|     400.00000         400.00|     345.00000         345.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0640 617000300              103.000  M    |       4.50000         463.50|       4.00000         412.00|       7.00000         721.00 
  CABLE-COPPER 3AWG10-600V                |                             |                             | 
0650 617000440              283.000  M    |       4.75000        1344.25|       3.00000         849.00|       8.00000        2264.00 
  CABLE-COPPER 4AWG14-600V                |                             |                             | 
0660 617010100               59.000  M    |       2.25000         132.75|       2.00000         118.00|       4.00000         236.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0670 617125480                2.000  EACH |     425.00000         850.00|    1500.00000        3000.00|     800.00000        1600.00 
  LIGHTING BRACKET 4.8 M                  |                             |                             | 
0680 617130250                2.000  EACH |     500.00000        1000.00|     425.00000         850.00|     450.00000         900.00 
  LUMINAIRE ASSEMBLY-250W SV              |                             |                             | 
0690 617231330                8.000  EACH |    1100.00000        8800.00|    1100.00000        8800.00|    1065.00000        8520.00 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
0700 617300000                4.000  EACH |    1210.00000        4840.00|     260.00000        1040.00|     660.00000        2640.00 
  GUY AND ANCHOR ASSEMBLY                 |                             |                             | 
0710 617300100                2.000  EACH |    1800.00000        3600.00|     800.00000        1600.00|    1125.00000        2250.00 
  OVERHEAD GUY ASSEMBLY                   |                             |                             | 
0720 617405400                1.000  EACH |    1000.00000        1000.00|    1700.00000        1700.00|    1885.00000        1885.00 
  CONTLR/TRAF-ACTUAT TYPE 4A              |                             |                             | 
0730 617610500                1.000  EACH |    1375.00000        1375.00|    1400.00000        1400.00|    2275.00000        2275.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
0740 618020000                       LUMP |   20000.00000       20000.00|   52000.00000       52000.00|   20100.00000       20100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0750 618140000                9.200  M2   |     250.00000        2300.00|     140.00000        1288.00|     233.00000        2143.60 
  SINGLE USE SIGNS                        |                             |                             | 
0760 618140025                       LUMP |   12000.00000       12000.00|   10000.00000       10000.00|    5580.00000        5580.00 
  WATERWAY SIGNAGE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2175               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 619033000                0.520  M2   |     200.00000         104.00|     225.00000         117.00|     183.00000          95.16 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0780 619034010                5.820  M2   |     225.00000        1309.50|     225.00000        1309.50|     149.00000         867.18 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0790 619214000               64.000  M    |     130.00000        8320.00|     200.00000       12800.00|     130.00000        8320.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0800 619234000               41.200  M    |      30.00000        1236.00|      25.00000        1030.00|      30.00000        1236.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0810 619700000               14.000  EACH |      35.00000         490.00|      70.00000         980.00|      31.00000         434.00 
  REMOVE SIGNS                            |                             |                             | 
0820 620010000              144.000  L    |      25.00000        3600.00|      25.00000        3600.00|      23.00000        3312.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0830 620020000              127.000  L    |      25.00000        3175.00|      25.00000        3175.00|      23.00000        2921.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0840 620030000               12.000  L    |      40.00000         480.00|     125.00000        1500.00|     122.00000        1464.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0850 620110000               88.000  L    |      45.00000        3960.00|      31.00000        2728.00|      30.00000        2640.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0860 620120000               85.000  L    |      45.00000        3825.00|      31.00000        2635.00|      30.00000        2550.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0870 620130000                8.000  L    |     140.00000        1120.00|     270.00000        2160.00|     262.00000        2096.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0880 800010000              500.000  HOUR |      15.00000        7500.00|      11.00000        5500.00|       2.00000        1000.00 
  TRAINING PROGRAM                        |                             |                             | 
0890 800020000                       LUMP |   15000.00000       15000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0900 800060000                1.000  EACH |     225.00000         225.00|     260.00000         260.00|     160.00000         160.00 
  MAILBOX                                 |                             |                             | 
0910 850000200                       LUMP |   54000.00000       54000.00|   60000.00000       60000.00|   58000.00000       58000.00 
  SITE GRADING                            |                             |                             | 
0920 850030320                1.000  EACH |    8000.00000        8000.00|   14000.00000       14000.00|   15000.00000       15000.00 
  OUTHOUSE/LATRINE                        |                             |                             | 
     SECTION TOTALS                       |           $     8,078,541.70|           $     6,806,302.46|           $     8,673,228.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,078,541.70|           $     6,806,302.46|           $     8,673,228.49 
==================================================================================================================================== 
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     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(       )                    |(      ) 
                                          |COP CONSTRUCTION LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACH ROADWAY 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.400  CRKM |    5300.00000       12720.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   11000.00000       11000.00|                             | 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 1470000.00000     1470000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |  630000.00000      630000.00|                             | 
  REMOVE STRUCTURE                        |                             |                             | 
0060 202020348                       LUMP |   60000.00000       60000.00|                             | 
  REMOVE PIERS                            |                             |                             | 
0070 203300000            10155.000  M3   |      15.00000      152325.00|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0080 203500000             1325.000  M3   |       7.00000        9275.00|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 204300100             1018.000  M2   |     360.00000      366480.00|                             | 
  SOIL DENSIFICATION                      |                             |                             | 
0100 208105000            20000.000  UNIT |       1.40000       28000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0110 208106000              900.000  UNIT |       1.00000         900.00|                             | 
  MPDES PERMIT FEES                       |                             |                             | 
0120 208500000              516.000  EACH |      47.00000       24252.00|                             | 
  BOULDERS                                |                             |                             | 
0130 212010100                2.000  MSTA |    2100.00000        4200.00|                             | 
  OBLITERATE ROADWAY                      |                             |                             | 
0140 301270000             2560.000  M3   |      43.00000      110080.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010             9516.000  M2   |       1.50000       14274.00|                             | 
  COVER - TYPE 1                          |                             |                             | 
0160 301610000              200.000  M3   |      49.00000        9800.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0170 301750000             2333.000  M3   |      60.00000      139980.00|                             | 
  BRIDGE END BACKFILL                     |                             |                             | 
0180 401040500             1734.000  MT   |      75.00000      130050.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0190 402225000               16.800  MT   |     610.00000       10248.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0200 551175000              405.100  M3   |     900.00000      364590.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(       )                    |(      ) 
                                          |COP CONSTRUCTION LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 551410000              628.900  M3   |    1100.00000      691790.00|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0220 552150000             1984.700  M2   |       9.00000       17862.30|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0230 552501000               24.630  M    |     690.00000       16994.70|                             | 
  EXPANSION JOINT STRIP SEAL              |                             |                             | 
0240 552600000                4.000  EACH |    3000.00000       12000.00|                             | 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0250 552610000               16.000  EACH |    4000.00000       64000.00|                             | 
  ELASTOMERIC BEARING DEV-TFE             |                             |                             | 
0260 552701000             1079.600  M3   |     420.00000      453432.00|                             | 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0270 552730510               90.600  M    |    7900.00000      715740.00|                             | 
  DRILLED SHAFT - 3.510 M                 |                             |                             | 
0280 552763580               38.700  M    |    5800.00000      224460.00|                             | 
  DRILLED SHAFT CASING - 3.585 M          |                             |                             | 
0290 555100000            15883.000  KG   |       2.00000       31766.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0300 555200000           104506.000  KG   |       1.80000      188110.80|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0310 555300000            57587.000  KG   |       1.90000      109415.30|                             | 
  REINFORCING STEEL - SEISMIC             |                             |                             | 
0320 556110000                       LUMP | 1916000.00000     1916000.00|                             | 
  STRUCTURAL STEEL - GIRDER               |                             |                             | 
0330 557200000              449.800  M    |     260.00000      116948.00|                             | 
  BRIDGE RAIL-T 101                       |                             |                             | 
0340 557310000              226.580  M    |     340.00000       77037.20|                             | 
  PEDESTRIAN RAIL                         |                             |                             | 
0350 557320000               71.730  M    |     230.00000       16497.90|                             | 
  HAND RAIL                               |                             |                             | 
0360 559245050              464.100  M    |     200.00000       92820.00|                             | 
  FRN STL PIPE PILE 508X12.7 MM           |                             |                             | 
0370 559345050              448.100  M    |      37.00000       16579.70|                             | 
  DR STL PIPE PILE 508X12.7 MM            |                             |                             | 
0380 559556000               32.000  EACH |     440.00000       14080.00|                             | 
  PILE DRIVING POINT                      |                             |                             | 
0390 559640000                2.000  EACH |    4700.00000        9400.00|                             | 
  DYNAMIC LOAD TEST                       |                             |                             | 
0400 603815048              112.000  M    |     150.00000       16800.00|                             | 
  STEEL CASING 150 MM X 4.78 MM           |                             |                             | 
0410 606000000              209.550  M    |      59.00000       12363.45|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(       )                    |(      ) 
                                          |COP CONSTRUCTION LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 606000050              118.110  M    |      66.00000        7795.26|                             | 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0430 606015000               19.050  M    |     130.00000        2476.50|                             | 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0440 606110000                4.000  EACH |    1400.00000        5600.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0450 606250000                7.000  EACH |    3000.00000       21000.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0460 606800000              289.560  M    |       6.00000        1737.36|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0470 606830000                3.000  EACH |      47.00000         141.00|                             | 
  REMOVE CONCRETE BARRIER RAIL            |                             |                             | 
0480 607204000              372.000  M    |       8.00000        2976.00|                             | 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0490 607211000                6.000  EACH |      47.00000         282.00|                             | 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0500 607212000                6.000  EACH |      79.00000         474.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0510 607400000              225.000  M    |      13.00000        2925.00|                             | 
  FENCE-TEMPORARY                         |                             |                             | 
0520 607741000                1.000  EACH |    1700.00000        1700.00|                             | 
  RESET GATE                              |                             |                             | 
0530 610110000                3.000  HA   |     870.00000        2610.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0540 610120000                1.300  HA   |    3400.00000        4420.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
0550 610130000                0.700  HA   |    1100.00000         770.00|                             | 
  SEEDING AREA NO 3                       |                             |                             | 
0560 610210000                3.000  HA   |     310.00000         930.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0570 610222000                1.300  HA   |     310.00000         403.00|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0580 610400000                3.700  HA   |     260.00000         962.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0590 610405010              500.000  UNIT |       1.00000         500.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0600 610510000                1.300  HA   |   29000.00000       37700.00|                             | 
  MULCH                                   |                             |                             | 
0610 614150000              140.000  M2   |     340.00000       47600.00|                             | 
  REINFORCED SOIL SLOPE                   |                             |                             | 
0620 616041000               62.000  M    |      71.00000        4402.00|                             | 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(       )                    |(      ) 
                                          |COP CONSTRUCTION LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 616480000                1.000  EACH |     420.00000         420.00|                             | 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0640 617000300              103.000  M    |       4.20000         432.60|                             | 
  CABLE-COPPER 3AWG10-600V                |                             |                             | 
0650 617000440              283.000  M    |       3.20000         905.60|                             | 
  CABLE-COPPER 4AWG14-600V                |                             |                             | 
0660 617010100               59.000  M    |       2.10000         123.90|                             | 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0670 617125480                2.000  EACH |    1500.00000        3000.00|                             | 
  LIGHTING BRACKET 4.8 M                  |                             |                             | 
0680 617130250                2.000  EACH |     430.00000         860.00|                             | 
  LUMINAIRE ASSEMBLY-250W SV              |                             |                             | 
0690 617231330                8.000  EACH |    1100.00000        8800.00|                             | 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
0700 617300000                4.000  EACH |     260.00000        1040.00|                             | 
  GUY AND ANCHOR ASSEMBLY                 |                             |                             | 
0710 617300100                2.000  EACH |     800.00000        1600.00|                             | 
  OVERHEAD GUY ASSEMBLY                   |                             |                             | 
0720 617405400                1.000  EACH |    1700.00000        1700.00|                             | 
  CONTLR/TRAF-ACTUAT TYPE 4A              |                             |                             | 
0730 617610500                1.000  EACH |    1400.00000        1400.00|                             | 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
0740 618020000                       LUMP |   21000.00000       21000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0750 618140000                9.200  M2   |     240.00000        2208.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0760 618140025                       LUMP |    5900.00000        5900.00|                             | 
  WATERWAY SIGNAGE                        |                             |                             | 
0770 619033000                0.520  M2   |     190.00000          98.80|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0780 619034010                5.820  M2   |     160.00000         931.20|                             | 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0790 619214000               64.000  M    |     210.00000       13440.00|                             | 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0800 619234000               41.200  M    |      31.00000        1277.20|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0810 619700000               14.000  EACH |      32.00000         448.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0820 620010000              144.000  L    |      24.00000        3456.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0830 620020000              127.000  L    |      24.00000        3048.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 09C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(       )                    |(      ) 
                                          |COP CONSTRUCTION LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 620030000               12.000  L    |     130.00000        1560.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0850 620110000               88.000  L    |      32.00000        2816.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0860 620120000               85.000  L    |      32.00000        2720.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0870 620130000                8.000  L    |     280.00000        2240.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0880 800010000              500.000  HOUR |      11.00000        5500.00|                             | 
  TRAINING PROGRAM                        |                             |                             | 
0890 800020000                       LUMP |    4400.00000        4400.00|                             | 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0900 800060000                1.000  EACH |     170.00000         170.00|                             | 
  MAILBOX                                 |                             |                             | 
0910 850000200                       LUMP |   78000.00000       78000.00|                             | 
  SITE GRADING                            |                             |                             | 
0920 850030320                1.000  EACH |   20000.00000       20000.00|                             | 
  OUTHOUSE/LATRINE                        |                             |                             | 
     SECTION TOTALS                       |           $     8,774,170.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,774,170.77|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 002                     CONTRACT ID : 11C06                        COUNTIES : Missoula 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   60  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : CONDON - N & S 
     PROJECT(S) : (5971026000) STPP 83-1(26)31 
                  CONDON - N & S 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,220,189.30    107.4242% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     2,997,639.60    100.0000%  93.0889% 
   2   4358            J T L GROUP INC - KALISPELL                                      $     3,091,241.45    103.1225%  95.9956% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     3,461,349.75    115.4692% 107.4890% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY, COLD MILLING, GUARDRAIL, SIGNING, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  300000.00000      300000.00|  210000.00000      210000.00|  173600.77000      173600.77 
  MOBILIZATION                            |                             |                             | 
0030 210020170              120.000  MILE |      12.00000        1440.00|      15.00000        1800.00|       8.65000        1038.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416             1286.000  CUYD |      25.00000       32150.00|      29.00000       37294.00|      36.43000       46848.98 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           277627.000  SQYD |       0.50000      138813.50|       0.40000      111050.80|       0.36000       99945.72 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            43501.000  TON  |      22.00000      957022.00|      25.60000     1113625.60|      27.73000     1206282.73 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              609.000  TON  |     143.00000       87087.00|     150.00000       91350.00|     151.66000       92360.94 
  HYDRATED LIME                           |                             |                             | 
0080 402020092             2349.100  TON  |     425.00000      998367.50|     356.00000      836279.60|     368.65000      865995.72 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0090 402020368              474.200  TON  |     430.00000      203906.00|     356.00000      168815.20|     365.48000      173310.62 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 411010000             1288.000  SQYD |       7.00000        9016.00|       6.00000        7728.00|       4.90000        6311.20 
  COLD MILLING                            |                             |                             | 
0110 606010030              325.000  LNFT |      20.00000        6500.00|      17.50000        5687.50|      15.84000        5148.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0120 606010385              975.000  LNFT |       2.50000        2437.50|       2.00000        1950.00|       2.33000        2271.75 
  REMOVE GUARD RAIL                       |                             |                             | 
0130 606010642               13.000  EACH |    2400.00000       31200.00|    2600.00000       33800.00|    2651.21000       34465.73 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 11C06                        COUNTIES : Missoula 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 610010100               26.000  CUYD |      19.00000         494.00|      45.00000        1170.00|      88.76000        2307.76 
  TOPSOIL                                 |                             |                             | 
0150 610100557                0.120  ACRE |    5000.00000         600.00|   15000.00000        1800.00|    4304.25000         516.51 
  REVEGETATION                            |                             |                             | 
0160 610410035                       LUMP |   32000.00000       32000.00|   25000.00000       25000.00|   22393.58000       22393.58 
  REVISE WEATHER MONITORING SYSTEM        |                             |                             | 
0170 618030005           250000.000  UNIT |       0.90000      225000.00|       0.74000      185000.00|       0.78000      195000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0180 618100000              102.000  SQFT |      20.00000        2040.00|      20.00000        2040.00|      19.86000        2025.72 
  SINGLE USE SIGNS                        |                             |                             | 
0190 619010051              104.300  SQFT |      26.00000        2711.80|      22.00000        2294.60|      24.40000        2544.92 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0200 619010058               32.600  SQFT |      23.00000         749.80|      28.00000         912.80|      28.04000         914.10 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
0210 619010075              238.800  SQFT |      21.00000        5014.80|      18.00000        4298.40|      16.57000        3956.92 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0220 619010086              354.200  SQFT |      20.00000        7084.00|      19.00000        6729.80|      17.34000        6141.83 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0230 619010088               13.600  SQFT |      29.00000         394.40|      28.00000         380.80|      26.38000         358.77 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0240 619010200               17.000  EACH |     100.00000        1700.00|     150.00000        2550.00|     103.83000        1765.11 
  RESET SIGNS                             |                             |                             | 
0250 619010230               96.000  EACH |      41.00000        3936.00|      25.00000        2400.00|      34.01000        3264.96 
  REMOVE SIGNS                            |                             |                             | 
0260 619010240                7.000  EACH |     165.00000        1155.00|     150.00000        1050.00|     197.35000        1381.45 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0270 619010310              320.000  LB   |       5.00000        1600.00|       4.50000        1440.00|       2.82000         902.40 
  POSTS-STEEL U SIGN                      |                             |                             | 
0280 619010320              908.000  LB   |       5.00000        4540.00|       5.25000        4767.00|       3.75000        3405.00 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0290 619010480             1106.000  LNFT |      10.00000       11060.00|       8.50000        9401.00|       9.12000       10086.72 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0300 619010490              132.000  LNFT |      13.00000        1716.00|       9.75000        1287.00|       9.05000        1194.60 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0310 619010722                2.000  EACH |     880.00000        1760.00|     900.00000        1800.00|     714.56000        1429.12 
  FRANG SIGN POST BKWY- S4 X 7.7          |                             |                             | 
0320 619010724                4.000  EACH |     850.00000        3400.00|     900.00000        3600.00|     714.56000        2858.24 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0330 619011190              477.000  EACH |      55.00000       26235.00|      32.00000       15264.00|      25.30000       12068.10 
  DELINEATOR-FLEXIBLE DES A               |                             |                             | 
0340 619011215               54.000  EACH |      61.00000        3294.00|      36.00000        1944.00|      30.66000        1655.64 
  DELINEATOR-FLEX DRIVE DES D             |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 11C06                        COUNTIES : Missoula 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 619011220               99.000  EACH |      55.00000        5445.00|      34.00000        3366.00|      25.30000        2504.70 
  DELINEATOR-FLEXIBLE DES F               |                             |                             | 
0360 620013000             1152.000  GAL  |      20.00000       23040.00|      20.00000       23040.00|      21.08000       24284.16 
  STRIPING-WHITE PAINT                    |                             |                             | 
0370 620013960              768.000  GAL  |      50.00000       38400.00|      46.00000       35328.00|      48.81000       37486.08 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0380 620014000              516.000  GAL  |      20.00000       10320.00|      20.00000       10320.00|      21.08000       10877.28 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0390 620014960              343.000  GAL  |      50.00000       17150.00|      46.00000       15778.00|      48.81000       16741.83 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0400 620017000               16.300  MILE |     700.00000       11410.00|     325.00000        5297.50|     343.30000        5595.79 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     3,220,189.30|           $     2,997,639.60|           $     3,091,241.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,220,189.30|           $     2,997,639.60|           $     3,091,241.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 11C06                        COUNTIES : Missoula 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY, COLD MILLING, GUARDRAIL, SIGNING, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  375000.00000      375000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 210020170              120.000  MILE |       8.00000         960.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416             1286.000  CUYD |      60.00000       77160.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           277627.000  SQYD |       0.55000      152694.85|                             | 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            43501.000  TON  |      28.50000     1239778.50|                             | 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              609.000  TON  |     150.00000       91350.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0080 402020092             2349.100  TON  |     390.00000      916149.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0090 402020368              474.200  TON  |     360.00000      170712.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 411010000             1288.000  SQYD |       7.50000        9660.00|                             | 
  COLD MILLING                            |                             |                             | 
0110 606010030              325.000  LNFT |      17.50000        5687.50|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0120 606010385              975.000  LNFT |       2.00000        1950.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0130 606010642               13.000  EACH |    2600.00000       33800.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0140 610010100               26.000  CUYD |     100.00000        2600.00|                             | 
  TOPSOIL                                 |                             |                             | 
0150 610100557                0.120  ACRE |   20000.00000        2400.00|                             | 
  REVEGETATION                            |                             |                             | 
0160 610410035                       LUMP |   25000.00000       25000.00|                             | 
  REVISE WEATHER MONITORING SYSTEM        |                             |                             | 
0170 618030005           250000.000  UNIT |       0.75000      187500.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0180 618100000              102.000  SQFT |      21.00000        2142.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0190 619010051              104.300  SQFT |      23.00000        2398.90|                             | 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0200 619010058               32.600  SQFT |      29.00000         945.40|                             | 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 11C06                        COUNTIES : Missoula 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 619010075              238.800  SQFT |      19.00000        4537.20|                             | 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0220 619010086              354.200  SQFT |      20.00000        7084.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0230 619010088               13.600  SQFT |      29.00000         394.40|                             | 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0240 619010200               17.000  EACH |     200.00000        3400.00|                             | 
  RESET SIGNS                             |                             |                             | 
0250 619010230               96.000  EACH |      26.00000        2496.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0260 619010240                7.000  EACH |     200.00000        1400.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0270 619010310              320.000  LB   |       4.75000        1520.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0280 619010320              908.000  LB   |       5.50000        4994.00|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0290 619010480             1106.000  LNFT |       9.00000        9954.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0300 619010490              132.000  LNFT |      10.00000        1320.00|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0310 619010722                2.000  EACH |    1000.00000        2000.00|                             | 
  FRANG SIGN POST BKWY- S4 X 7.7          |                             |                             | 
0320 619010724                4.000  EACH |    1000.00000        4000.00|                             | 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0330 619011190              477.000  EACH |      35.00000       16695.00|                             | 
  DELINEATOR-FLEXIBLE DES A               |                             |                             | 
0340 619011215               54.000  EACH |      37.00000        1998.00|                             | 
  DELINEATOR-FLEX DRIVE DES D             |                             |                             | 
0350 619011220               99.000  EACH |      35.00000        3465.00|                             | 
  DELINEATOR-FLEXIBLE DES F               |                             |                             | 
0360 620013000             1152.000  GAL  |      17.00000       19584.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0370 620013960              768.000  GAL  |      48.00000       36864.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0380 620014000              516.000  GAL  |      17.00000        8772.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0390 620014960              343.000  GAL  |      48.00000       16464.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0400 620017000               16.300  MILE |     400.00000        6520.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     3,461,349.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,461,349.75|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 07C07                        COUNTIES : Prairie 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :   60  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : FALLON - NORTHEAST 
     PROJECT(S) : (5719032000) IM 94-5(32)185 
                  FALLON - NORTHEAST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,404,552.78    117.8429% 100.0000% 
   1   2094            PRINCE INC                                                       $     2,889,060.25    100.0000%  84.8587% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     3,111,389.10    107.6955%  91.3891% 
   3   2140            NORTHERN IMPROVEMENT CO - FARGO                                  $     3,505,799.30    121.3474% 102.9739% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2094                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PLANT MIX OVERLAY , SEAL & COVER 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  300000.00000      300000.00|  200615.25000      200615.25|  327000.00000      327000.00 
  MOBILIZATION                            |                             |                             | 
0030 202020340             1340.000  LNFT |       3.00000        4020.00|       4.00000        5360.00|       2.00000        2680.00 
  REMOVE BITUMINOUS CURB                  |                             |                             | 
0040 208010207             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  MPDES PERMIT FEES                       |                             |                             | 
0050 210020170               60.000  MILE |      20.00000        1200.00|      20.00000        1200.00|      25.00000        1500.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0060 301020415            14239.000  TON  |      15.00000      213585.00|       6.25000       88993.75|       5.50000       78314.50 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718           307555.000  SQYD |       0.38000      116870.90|       0.36000      110719.80|       0.35000      107644.25 
  COVER - TYPE 1                          |                             |                             | 
0080 401020045            36228.000  TON  |      20.00000      724560.00|      18.60000      673840.80|      20.00000      724560.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0090 401020300              507.000  TON  |     154.00000       78078.00|     138.95000       70447.65|     128.00000       64896.00 
  HYDRATED LIME                           |                             |                             | 
0100 402020092             1958.400  TON  |     425.00000      832320.00|     388.76000      761347.58|     384.00000      752025.60 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0110 402020368              524.200  TON  |     425.00000      222785.00|     382.04000      200265.37|     390.00000      204438.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000            16007.000  SQYD |       2.00000       32014.00|       2.68000       42898.76|       3.00000       48021.00 
  COLD MILLING                            |                             |                             | 
0130 603015260               62.000  LNFT |      50.00000        3100.00|      50.00000        3100.00|      65.00000        4030.00 
  EMBANKMENT PROTECTOR 12 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 07C07                        COUNTIES : Prairie 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2094               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 606010023                3.000  EACH |     500.00000        1500.00|     620.00000        1860.00|     650.00000        1950.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0150 606010030             4162.500  LNFT |      18.00000       74925.00|      14.85000       61813.13|      16.50000       68681.25 
  GUARD RAIL-STEEL                        |                             |                             | 
0160 606010040            10656.000  LNFT |      35.00000      372960.00|      27.30000      290908.80|      28.50000      303696.00 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0170 606010150               16.000  EACH |    1900.00000       30400.00|    1450.00000       23200.00|    1550.00000       24800.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0180 606010325                3.000  EACH |    2500.00000        7500.00|    5010.00000       15030.00|    5500.00000       16500.00 
  GD RL-BOX BEAM TO W-BEAM TRANS          |                             |                             | 
0190 606010385            16210.500  LNFT |       2.75000       44578.88|       0.90000       14589.45|       1.00000       16210.50 
  REMOVE GUARD RAIL                       |                             |                             | 
0200 606010641                9.000  EACH |    3600.00000       32400.00|    3920.00000       35280.00|    4200.00000       37800.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0210 606010642               10.000  EACH |    2600.00000       26000.00|    2160.00000       21600.00|    2200.00000       22000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0220 606010670                8.000  EACH |    1400.00000       11200.00|     600.00000        4800.00|     630.00000        5040.00 
  BOX BEAM DEPART TERM SEC                |                             |                             | 
0230 609010010             1796.000  LNFT |       7.00000       12572.00|       5.00000        8980.00|       5.00000        8980.00 
  CURB-CONC                               |                             |                             | 
0240 610100557               34.800  ACRE |     500.00000       17400.00|     795.00000       27666.00|    1200.00000       41760.00 
  REVEGETATION                            |                             |                             | 
0250 613300050                1.500  CUYD |     130.00000         195.00|     200.00000         300.00|    1200.00000        1800.00 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
0260 618030005           150000.000  UNIT |       0.90000      135000.00|       0.76000      114000.00|       0.80000      120000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0270 618100000              102.000  SQFT |      20.00000        2040.00|      18.00000        1836.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0280 619011010              200.000  EACH |      23.00000        4600.00|      24.00000        4800.00|      26.00000        5200.00 
  DELINEATOR DES A                        |                             |                             | 
0290 619011020               30.000  EACH |      25.00000         750.00|      26.00000         780.00|      27.00000         810.00 
  DELINEATOR DES B                        |                             |                             | 
0300 619011070               48.000  EACH |      24.00000        1152.00|      26.00000        1248.00|      27.00000        1296.00 
  DELINEATOR DES G                        |                             |                             | 
0310 619011080               18.000  EACH |      25.00000         450.00|      25.00000         450.00|      26.00000         468.00 
  DELINEATOR DES H                        |                             |                             | 
0320 620011105                2.000  GAL  |     110.00000         220.00|     100.00000         200.00|     225.00000         450.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0330 620011260                1.000  GAL  |     300.00000         300.00|     272.00000         272.00|     310.00000         310.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620013000              626.000  GAL  |      22.00000       13772.00|      19.84000       12419.84|      23.00000       14398.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 07C07                        COUNTIES : Prairie 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2094               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 620013960              418.000  GAL  |      50.00000       20900.00|      47.00000       19646.00|      49.00000       20482.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0360 620014000              488.000  GAL  |      20.00000        9760.00|      19.84000        9681.92|      23.00000       11224.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0370 620014960              326.000  GAL  |      45.00000       14670.00|      47.00000       15322.00|      49.00000       15974.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0380 620017000               13.700  MILE |     400.00000        5480.00|     552.50000        7569.25|     700.00000        9590.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0390 623000000               25.400  MILE |     425.00000       10795.00|     453.50000       11518.90|     800.00000       20320.00 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     3,404,552.78|           $     2,889,060.25|           $     3,111,389.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,404,552.78|           $     2,889,060.25|           $     3,111,389.10 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 003 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 07C07                        COUNTIES : Prairie 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2140                |(       )                    |(      ) 
                                          |NORTHERN IMPROVEMENT CO - FA |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PLANT MIX OVERLAY , SEAL & COVER 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  326400.00000      326400.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 202020340             1340.000  LNFT |       4.00000        5360.00|                             | 
  REMOVE BITUMINOUS CURB                  |                             |                             | 
0040 208010207             4500.000  UNIT |       1.00000        4500.00|                             | 
  MPDES PERMIT FEES                       |                             |                             | 
0050 210020170               60.000  MILE |      24.00000        1440.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0060 301020415            14239.000  TON  |      11.00000      156629.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718           307555.000  SQYD |       0.50000      153777.50|                             | 
  COVER - TYPE 1                          |                             |                             | 
0080 401020045            36228.000  TON  |      27.00000      978156.00|                             | 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0090 401020300              507.000  TON  |     130.00000       65910.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0100 402020092             1958.400  TON  |     390.00000      763776.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0110 402020368              524.200  TON  |     450.00000      235890.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000            16007.000  SQYD |       1.75000       28012.25|                             | 
  COLD MILLING                            |                             |                             | 
0130 603015260               62.000  LNFT |      50.00000        3100.00|                             | 
  EMBANKMENT PROTECTOR 12 IN              |                             |                             | 
0140 606010023                3.000  EACH |     650.00000        1950.00|                             | 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0150 606010030             4162.500  LNFT |      16.00000       66600.00|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0160 606010040            10656.000  LNFT |      30.50000      325008.00|                             | 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0170 606010150               16.000  EACH |    1525.00000       24400.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0180 606010325                3.000  EACH |    5260.00000       15780.00|                             | 
  GD RL-BOX BEAM TO W-BEAM TRANS          |                             |                             | 
0190 606010385            16210.500  LNFT |       1.10000       17831.55|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0200 606010641                9.000  EACH |    4120.00000       37080.00|                             | 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 07C07                        COUNTIES : Prairie 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2140                |(       )                    |(      ) 
                                          |NORTHERN IMPROVEMENT CO - FA |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 606010642               10.000  EACH |    2270.00000       22700.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0220 606010670                8.000  EACH |     630.00000        5040.00|                             | 
  BOX BEAM DEPART TERM SEC                |                             |                             | 
0230 609010010             1796.000  LNFT |       5.00000        8980.00|                             | 
  CURB-CONC                               |                             |                             | 
0240 610100557               34.800  ACRE |     320.00000       11136.00|                             | 
  REVEGETATION                            |                             |                             | 
0250 613300050                1.500  CUYD |     375.00000         562.50|                             | 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
0260 618030005           150000.000  UNIT |       0.75000      112500.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0270 618100000              102.000  SQFT |      21.00000        2142.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0280 619011010              200.000  EACH |      27.00000        5400.00|                             | 
  DELINEATOR DES A                        |                             |                             | 
0290 619011020               30.000  EACH |      28.00000         840.00|                             | 
  DELINEATOR DES B                        |                             |                             | 
0300 619011070               48.000  EACH |      28.00000        1344.00|                             | 
  DELINEATOR DES G                        |                             |                             | 
0310 619011080               18.000  EACH |      26.25000         472.50|                             | 
  DELINEATOR DES H                        |                             |                             | 
0320 620011105                2.000  GAL  |     210.00000         420.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0330 620011260                1.000  GAL  |     315.00000         315.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620013000              626.000  GAL  |      24.00000       15024.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0350 620013960              418.000  GAL  |      51.00000       21318.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0360 620014000              488.000  GAL  |      24.00000       11712.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0370 620014960              326.000  GAL  |      51.00000       16626.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0380 620017000               13.700  MILE |     710.00000        9727.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0390 623000000               25.400  MILE |    1100.00000       27940.00|                             | 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     3,505,799.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,505,799.30|           $             0.00|           $ 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 004 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   60  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : BIKE/PED PATH - WHITEFISH 
     PROJECT(S) : (4922050000) MT-CM 15(50) 
                  BIKE/PED PATH - WHITEFISH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,925,622.90    113.3511% 100.0000% 
   1   4364            SANDRY CONSTRUCTION COMPANY                                      $     1,698,812.99    100.0000%  88.2215% 
   2   2419            NOBLE EXCAVATING INC                                             $     1,721,460.70    101.3331%  89.3976% 
   3   2362            L H C INC                                                        $     2,034,697.58    119.7717% 105.6644% 
   4   4358            J T L GROUP INC - KALISPELL                                      $     2,532,492.33    149.0742% 131.5155% 
   5   6847            GOOSE BAY CONSTRUCTION & READY MIX                               $     2,737,038.35    161.1148% 142.1378% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4364                |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BIKE/PED PATH - ON SYSTEM-BASE BID 
                                          |                             |                             | 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.800  CRKM |    1200.00000        3360.00|    1280.73000        3586.04|    1725.00000        4830.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |  150000.00000      150000.00|   26111.68000       26111.68|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0040 202230000               52.500  M    |      30.00000        1575.00|      18.54000         973.35|      20.00000        1050.00 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0050 202241000              183.100  M2   |      24.00000        4394.40|      15.67000        2869.18|      10.00000        1831.00 
  REMOVE SIDEWALK                         |                             |                             | 
0060 203300000             1919.000  M3   |      20.00000       38380.00|      27.12000       52043.28|       8.00000       15352.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000              434.000  M3   |      20.00000        8680.00|       8.70000        3775.80|       7.00000        3038.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208105000            17500.000  UNIT |       1.15000       20125.00|       1.11000       19425.00|       1.50000       26250.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0100 301270000              702.000  M3   |      35.00000       24570.00|      47.40000       33274.80|      25.00000       17550.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 301700000              200.000  M3   |      33.00000        6600.00|      38.71000        7742.00|      25.00000        5000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0120 401020500              602.000  MT   |      75.00000       45150.00|      80.70000       48581.40|      80.00000       48160.00 
  PLANT MIX GR B - COMMERCIAL             |                             |                             | 
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                                                                                                                   PAGE : 004 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 551301100                8.000  M3   |     275.00000        2200.00|     163.45000        1307.60|      75.00000         600.00 
  FLOWABLE FILL                           |                             |                             | 
0140 601011001               14.000  EACH |     500.00000        7000.00|    2123.74000       29732.36|    1200.00000       16800.00 
  WATER SERVICE                           |                             |                             | 
0150 602010000              309.300  M    |      39.00000       12062.70|      22.83000        7061.32|      20.00000        6186.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0160 603610200               27.700  M    |     145.00000        4016.50|     334.44000        9263.99|     925.00000       25622.50 
  PIPE-PVC 200 MM SANITARY                |                             |                             | 
0170 604710510                3.000  EACH |    2000.00000        6000.00|    5243.22000       15729.66|    4500.00000       13500.00 
  SIDEWALK DRAIN                          |                             |                             | 
0180 607740000              141.100  M    |      10.00000        1411.00|      63.11000        8904.82|      65.00000        9171.50 
  RESET FENCE                             |                             |                             | 
0190 608100000               80.000  M2   |      90.00000        7200.00|      38.97000        3117.60|      75.00000        6000.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0200 608290100                8.620  M2   |     420.00000        3620.40|     430.14000        3707.81|     800.00000        6896.00 
  TRUNCATED DOMES                         |                             |                             | 
0210 609000000               65.000  M    |      80.00000        5200.00|      50.64000        3291.60|     115.00000        7475.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0220 609200000              403.300  M2   |      85.00000       34280.50|      51.39000       20725.59|     125.00000       50412.50 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0230 610405010              750.000  UNIT |       1.00000         750.00|       1.00000         750.00|       1.00000         750.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0240 610440000                0.420  HA   |    3330.00000        1398.60|    5845.74000        2455.21|    5090.00000        2137.80 
  REVEGETATION                            |                             |                             | 
0250 613010000                6.000  M3   |     100.00000         600.00|     175.50000        1053.00|      55.00000         330.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0260 616027000               80.000  M    |      35.00000        2800.00|      33.00000        2640.00|      42.00000        3360.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
0270 616227000             1490.000  M    |      16.00000       23840.00|      23.11000       34433.90|      22.00000       32780.00 
  CONDUIT-PLASTIC 27 MM                   |                             |                             | 
0280 616241000               30.000  M    |      31.00000         930.00|      24.66000         739.80|      51.00000        1530.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0290 616480000                2.000  EACH |     415.00000         830.00|     282.99000         565.98|     420.00000         840.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0300 617000340               19.000  M    |       2.75000          52.25|       3.40000          64.60|       3.75000          71.25 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0310 617010080             3051.000  M    |       2.15000        6559.65|       3.40000       10373.40|       3.85000       11746.35 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0320 617010100             1755.000  M    |       2.00000        3510.00|       2.26000        3966.30|       2.85000        5001.75 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0330 617121000               21.000  EACH |    3500.00000       73500.00|    2965.88000       62283.48|    3450.00000       72450.00 
  DECORATIVE LIGHT STANDARD               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 617130000                2.000  EACH |     135.00000         270.00|     113.20000         226.40|     165.00000         330.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
0350 617610500                2.000  EACH |    1300.00000        2600.00|    2150.72000        4301.44|    2220.00000        4440.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
0360 617800010                       LUMP |    1400.00000        1400.00|    1131.96000        1131.96|    1615.00000        1615.00 
  RELOCATE LUMINAIRE                      |                             |                             | 
0370 617800200                       LUMP |    2300.00000        2300.00|    1697.93000        1697.93|    2140.00000        2140.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0380 618020000                       LUMP |  150000.00000      150000.00|   87952.98000       87952.98|   55000.00000       55000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 618140000               24.200  M2   |     235.00000        5687.00|     150.62000        3645.00|     155.00000        3751.00 
  SINGLE USE SIGNS                        |                             |                             | 
0400 619034010                9.780  M2   |     245.00000        2396.10|     273.93000        2679.04|     280.00000        2738.40 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0410 619234000               37.700  M    |      38.00000        1432.60|      18.11000         682.75|      20.00000         754.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0420 619235500               19.600  M    |      44.00000         862.40|      18.11000         354.96|      21.50000         421.40 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0430 619720000                5.000  EACH |     150.00000         750.00|     147.15000         735.75|     150.00000         750.00 
  RESET SIGNS                             |                             |                             | 
0440 620130000               21.000  L    |     115.00000        2415.00|     208.28000        4373.88|     215.00000        4515.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0450 620135000                1.000  L    |     115.00000         115.00|     208.28000         208.28|     215.00000         215.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0460 621130000                       LUMP |    2000.00000        2000.00|    2829.89000        2829.89|    4500.00000        4500.00 
  RELOCATE SPRINKLERS                     |                             |                             | 
0470 621412000               15.000  EACH |     215.00000        3225.00|     268.56000        4028.40|    1250.00000       18750.00 
  ADJUST VALVE BOXES                      |                             |                             | 
0480 621430000               13.000  EACH |     550.00000        7150.00|     386.84000        5028.92|    1750.00000       22750.00 
  ADJUST MANHOLES                         |                             |                             | 
0490 621436000                8.000  EACH |     250.00000        2000.00|    2293.98000       18351.84|    1500.00000       12000.00 
  ADJUST SEWER SERVICE LINE               |                             |                             | 
0500 621440000                1.000  EACH |    1500.00000        1500.00|    1997.13000        1997.13|    1750.00000        1750.00 
  ADJUST FIRE HYDRANT                     |                             |                             | 
0510 622120000               24.000  M2   |       7.00000         168.00|      11.32000         271.68|      50.00000        1200.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0520 800060000               12.000  EACH |     190.00000        2280.00|     254.69000        3056.28|     260.00000        3120.00 
  MAILBOX                                 |                             |                             | 
0530 855500000                4.000  EACH |     500.00000        2000.00|     820.67000        3282.68|     835.00000        3340.00 
  BOLLARDS                                |                             |                             | 
     SECTION TOTALS                       |           $       712,047.10|           $       588,287.74|           $       626,701.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   STORM DRAIN-RCP ALTERNATE - BASE BID 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 207300000              408.000  M3   |      28.00000       11424.00|      95.58000       38996.64|      40.00000       16320.00 
  BEDDING MATERIAL                        |                             |                             | 
0550 602010000               25.000  M    |      39.00000         975.00|      22.88000         572.00|      30.00000         750.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0560 603443040              169.000  M    |     200.00000       33800.00|     150.73000       25473.37|     130.00000       21970.00 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0570 603444530             1174.500  M    |     250.00000      293625.00|     171.77000      201743.87|     165.00000      193792.50 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0580 603446030              193.500  M    |     300.00000       58050.00|     284.19000       54990.77|     230.00000       44505.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0590 604031200               30.000  EACH |    3000.00000       90000.00|    2766.89000       83006.70|    4500.00000      135000.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0600 604031500                2.000  EACH |    3200.00000        6400.00|    4737.22000        9474.44|    4700.00000        9400.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0610 604031800                1.000  EACH |    4000.00000        4000.00|    5825.11000        5825.11|    6500.00000        6500.00 
  MANHOLE 1800 MM-TYPE 3                  |                             |                             | 
0620 604112310                3.000  EACH |    3100.00000        9300.00|    3018.19000        9054.57|    4500.00000       13500.00 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0630 604112340                6.000  EACH |    3200.00000       19200.00|    2638.33000       15829.98|    4000.00000       24000.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0640 604210000               23.000  EACH |    2000.00000       46000.00|    2210.82000       50848.86|    3500.00000       80500.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0650 604240000                8.000  EACH |    1900.00000       15200.00|    1841.16000       14729.28|    3250.00000       26000.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0660 621010000                1.000  EACH |    1300.00000        1300.00|     770.55000         770.55|    2000.00000        2000.00 
  REMOVE MANHOLES                         |                             |                             | 
0670 621030000                1.000  EACH |     500.00000         500.00|     770.55000         770.55|    2000.00000        2000.00 
  REMOVE DROP INLETS                      |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       512,086.69|           $       576,237.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   STORM DRAIN-PVC ALTERNATE-BASE BID 
                                          |                             |                             | 
0680 207300000             1211.000  M3   |      28.00000       33908.00|      81.00000       98091.00|      40.00000       48440.00 
  BEDDING MATERIAL                        |                             |                             | 
0690 602010000               25.000  M    |      39.00000         975.00|      22.88000         572.00|      30.00000         750.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0700 603610300              169.000  M    |     110.00000       18590.00|      97.29000       16442.01|      90.00000       15210.00 
  PIPE-PVC 300 MM SANITARY                |                             |                             | 
0710 603610450             1174.500  M    |     260.00000      305370.00|     132.87000      156055.82|     135.00000      158557.50 
  PIPE-PVC 450 MM SANITARY                |                             |                             | 
0720 603610600              193.500  M    |     435.00000       84172.50|     199.59000       38620.67|     180.00000       34830.00 
  PIPE-PVC 600 MM SANITARY                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0730 604031200               30.000  EACH |    2350.00000       70500.00|    2813.65000       84409.50|    4500.00000      135000.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0740 604031500                2.000  EACH |    3600.00000        7200.00|    4667.09000        9334.18|    4700.00000        9400.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0750 604031800                1.000  EACH |    4700.00000        4700.00|    5918.61000        5918.61|    6500.00000        6500.00 
  MANHOLE 1800 MM-TYPE 3                  |                             |                             | 
0760 604112310                3.000  EACH |    4000.00000       12000.00|    3082.47000        9247.41|    4500.00000       13500.00 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0770 604112340                6.000  EACH |    3500.00000       21000.00|    2727.92000       16367.52|    4000.00000       24000.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0780 604210000               23.000  EACH |    2500.00000       57500.00|    2222.51000       51117.73|    3500.00000       80500.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0790 604240000                8.000  EACH |    2250.00000       18000.00|    1905.44000       15243.52|    3250.00000       26000.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0800 621010000                1.000  EACH |    1300.00000        1300.00|     770.55000         770.55|    2000.00000        2000.00 
  REMOVE MANHOLES                         |                             |                             | 
0810 621030000                1.000  EACH |     500.00000         500.00|     770.55000         770.55|    2000.00000        2000.00 
  REMOVE DROP INLETS                      |                             |                             | 
     SECTION TOTALS                       |           $       635,715.50|           $       502,961.07|           $       556,687.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDITIVE ALTERNATE-ON & OFF SYSTEM 
                                          |                             |                             | 
0820 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0830 105100200                5.000  CRKM |    1200.00000        6000.00|    1275.04000        6375.20|    1725.00000        8625.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0840 109200015                       LUMP |   40000.00000       40000.00|    6625.35000        6625.35|    5000.00000        5000.00 
  MOBILIZATION (ALTERNATE)                |                             |                             | 
0850 203160000             2090.000  M3   |      10.00000       20900.00|       5.91000       12351.90|       7.00000       14630.00 
  EXCAVATION-MUCK                         |                             |                             | 
0860 203220000             2090.000  M3   |      15.00000       31350.00|      24.66000       51539.40|      22.00000       45980.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0870 203300000             3152.000  M3   |      19.40673       61170.00|      26.67000       84063.84|       8.00000       25216.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0880 203500000              589.000  M3   |      18.04414       10628.00|       8.70000        5124.30|       6.00000        3534.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0890 208105000             7500.000  UNIT |       1.15000        8625.00|       1.11000        8325.00|       1.50000       11250.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0900 301270000             1302.000  M3   |      35.00000       45570.00|      48.30000       62886.60|      25.00000       32550.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0910 301700000              100.000  M3   |      33.00000        3300.00|      38.73000        3873.00|      25.00000        2500.00 
  TRAFFIC GRAVEL                          |                             |                             | 
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                                                                                                                   PAGE : 004 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0920 401020500             1023.000  MT   |      75.00000       76725.00|      80.71000       82566.33|      80.00000       81840.00 
  PLANT MIX GR B - COMMERCIAL             |                             |                             | 
0930 602010000               13.900  M    |      39.00000         542.10|      22.82000         317.20|      50.00000         695.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0940 603100316               42.000  M    |      75.00000        3150.00|     120.76000        5071.92|      90.00000        3780.00 
  CSP 300 MM X 1.63 MM                    |                             |                             | 
0950 603100451               74.500  M    |     145.00000       10802.50|     137.24000       10224.38|     125.00000        9312.50 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0960 603100616                3.500  M    |     300.00000        1050.00|     530.78000        1857.73|     185.00000         647.50 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
 
0970 603800100                1.000  EACH |    1000.00000        1000.00|     565.98000         565.98|     500.00000         500.00 
  CLEAN CULVERT PIPE                      |                             |                             | 
0980 604530000                1.000  EACH |    2700.00000        2700.00|    3439.83000        3439.83|    3500.00000        3500.00 
  INLET-MEDIAN-TYPE 3                     |                             |                             | 
0990 604710515                1.000  EACH |    2500.00000        2500.00|    4644.42000        4644.42|   10000.00000       10000.00 
  SIDEWALK DRAIN - TYPE 2                 |                             |                             | 
1000 610405010              250.000  UNIT |       1.00000         250.00|       1.00000         250.00|       1.00000         250.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
1010 610440000                0.580  HA   |    3500.00000        2030.00|    5037.21000        2921.58|    3725.00000        2160.50 
  REVEGETATION                            |                             |                             | 
1020 616027000              115.000  M    |      35.00000        4025.00|      31.79000        3655.85|      42.00000        4830.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
1030 616227000             2375.000  M    |      16.00000       38000.00|      23.14000       54957.50|      22.00000       52250.00 
  CONDUIT-PLASTIC 27 MM                   |                             |                             | 
1040 616241000               80.000  M    |      31.00000        2480.00|      24.88000        1990.40|      51.00000        4080.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1050 616480000                2.000  EACH |     415.00000         830.00|     282.99000         565.98|     420.00000         840.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1060 617000340               81.000  M    |       2.75000         222.75|       3.40000         275.40|       3.75000         303.75 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1070 617010080             5219.000  M    |       2.15000       11220.85|       3.40000       17744.60|       3.85000       20093.15 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1080 617010100             2975.000  M    |       2.00000        5950.00|       2.26000        6723.50|       2.85000        8478.75 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1090 617121000               37.000  EACH |    3500.00000      129500.00|    2965.88000      109737.56|    3450.00000      127650.00 
  DECORATIVE LIGHT STANDARD               |                             |                             | 
1100 617130000                2.000  EACH |     135.00000         270.00|     113.20000         226.40|     165.00000         330.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1110 617610500                2.000  EACH |    1300.00000        2600.00|    1697.94000        3395.88|    2220.00000        4440.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
1120 618020010                       LUMP |   25000.00000       25000.00|   25129.42000       25129.42|   12000.00000       12000.00 
  TRAFFIC CONTROL (ALTERNATE)             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2419 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION COMPANY  |NOBLE EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1130 619034010                4.420  M2   |     245.00000        1082.90|     273.93000        1210.77|     280.00000        1237.60 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1140 619234000               43.900  M    |      38.00000        1668.20|      18.11000         795.03|      20.00000         878.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1150 619720000                2.000  EACH |     150.00000         300.00|     147.16000         294.32|     150.00000         300.00 
  RESET SIGNS                             |                             |                             | 
1160 620130000               28.000  L    |     115.00000        3220.00|     108.67000        3042.76|     115.00000        3220.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1170 620135000                4.000  L    |     115.00000         460.00|     108.67000         434.68|     115.00000         460.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1180 621412000                6.000  EACH |     215.00000        1290.00|     268.56000        1611.36|     350.00000        2100.00 
  ADJUST VALVE BOXES                      |                             |                             | 
1190 621430000                9.000  EACH |     550.00000        4950.00|     386.84000        3481.56|     750.00000        6750.00 
  ADJUST MANHOLES                         |                             |                             | 
1200 622220000             3480.000  M2   |       2.10000        7308.00|       2.14000        7447.20|       4.00000       13920.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1210 800060000                1.000  EACH |     190.00000         190.00|     254.69000         254.69|     260.00000         260.00 
  MAILBOX                                 |                             |                             | 
1220 855500000                8.000  EACH |     500.00000        4000.00|     820.67000        6565.36|     835.00000        6680.00 
  BOLLARDS                                |                             |                             | 
     SECTION TOTALS                       |           $       577,860.30|           $       607,564.18|           $       538,071.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,925,622.90|           $     1,698,812.99|           $     1,721,460.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BIKE/PED PATH - ON SYSTEM-BASE BID 
                                          |                             |                             | 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.800  CRKM |    6472.49000       18122.97|    6675.54000       18691.51|    1269.00000        3553.20 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   76685.39000       76685.39|  164751.85000      164751.85|  240000.00000      240000.00 
  MOBILIZATION                            |                             |                             | 
0040 202230000               52.500  M    |      58.00000        3045.00|      56.20000        2950.50|      44.00000        2310.00 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0050 202241000              183.100  M2   |      30.92000        5661.45|      24.17000        4425.53|      10.80000        1977.48 
  REMOVE SIDEWALK                         |                             |                             | 
0060 203300000             1919.000  M3   |      28.23000       54173.37|      49.77000       95508.63|      77.80000      149298.20 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000              434.000  M3   |      31.58000       13705.72|     111.16000       48243.44|     197.00000       85498.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208105000            17500.000  UNIT |       1.74000       30450.00|       1.77000       30975.00|       1.20000       21000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0100 301270000              702.000  M3   |      54.26000       38090.52|      84.15000       59073.30|     123.00000       86346.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 301700000              200.000  M3   |      54.26000       10852.00|      87.36000       17472.00|      61.50000       12300.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0120 401020500              602.000  MT   |     105.58000       63559.16|      97.00000       58394.00|      99.00000       59598.00 
  PLANT MIX GR B - COMMERCIAL             |                             |                             | 
0130 551301100                8.000  M3   |     302.56000        2420.48|      95.73000         765.84|     246.00000        1968.00 
  FLOWABLE FILL                           |                             |                             | 
0140 601011001               14.000  EACH |     917.76000       12848.64|    1131.99000       15847.86|    1709.00000       23926.00 
  WATER SERVICE                           |                             |                             | 
0150 602010000              309.300  M    |      18.83000        5824.12|      34.70000       10732.71|      30.50000        9433.65 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0160 603610200               27.700  M    |      51.77000        1434.03|     683.93000       18944.86|     292.00000        8088.40 
  PIPE-PVC 200 MM SANITARY                |                             |                             | 
0170 604710510                3.000  EACH |    3072.32000        9216.96|    3344.44000       10033.32|    5597.00000       16791.00 
  SIDEWALK DRAIN                          |                             |                             | 
0180 607740000              141.100  M    |      65.72000        9273.09|      70.52000        9950.37|      62.70000        8846.97 
  RESET FENCE                             |                             |                             | 
0190 608100000               80.000  M2   |      69.96000        5596.80|     184.91000       14792.80|      93.40000        7472.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0200 608290100                8.620  M2   |    1126.61000        9711.38|     894.50000        7710.59|     517.00000        4456.54 
  TRUNCATED DOMES                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 609000000               65.000  M    |     178.42000       11597.30|     181.55000       11800.75|     197.00000       12805.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0220 609200000              403.300  M2   |     195.43000       78816.92|     151.04000       60914.43|      98.80000       39846.04 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0230 610405010              750.000  UNIT |       1.00000         750.00|       1.00000         750.00|       1.00000         750.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0240 610440000                0.420  HA   |    4915.26000        2064.41|    5632.90000        2365.82|    2217.00000         931.14 
  REVEGETATION                            |                             |                             | 
0250 613010000                6.000  M3   |     124.63000         747.78|     289.35000        1736.10|     153.00000         918.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0260 616027000               80.000  M    |      43.20000        3456.00|      38.73000        3098.40|      34.40000        2752.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
0270 616227000             1490.000  M    |      22.69000       33808.10|      23.10000       34419.00|      20.50000       30545.00 
  CONDUIT-PLASTIC 27 MM                   |                             |                             | 
0280 616241000               30.000  M    |      51.87000        1556.10|      55.70000        1671.00|      49.50000        1485.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0290 616480000                2.000  EACH |     430.27000         860.54|     462.03000         924.06|     410.00000         820.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0300 617000340               19.000  M    |       3.77000          71.63|       4.05000          76.95|       3.60000          68.40 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0310 617010080             3051.000  M    |       3.89000       11868.39|       3.99000       12173.49|       3.55000       10831.05 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0320 617010100             1755.000  M    |       2.89000        5071.95|       3.10000        5440.50|       2.75000        4826.25 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0330 617121000               21.000  EACH |    3536.44000       74265.24|    3164.56000       66455.76|    2810.00000       59010.00 
  DECORATIVE LIGHT STANDARD               |                             |                             | 
0340 617130000                2.000  EACH |     165.04000         330.08|     120.26000         240.52|     107.00000         214.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
0350 617610500                2.000  EACH |    2275.11000        4550.22|    2443.04000        4886.08|    2170.00000        4340.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
0360 617800010                       LUMP |    1656.23000        1656.23|    1778.48000        1778.48|    1579.00000        1579.00 
  RELOCATE LUMINAIRE                      |                             |                             | 
0370 617800200                       LUMP |    2192.59000        2192.59|    4886.08000        4886.08|    2091.00000        2091.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0380 618020000                       LUMP |  123775.51000      123775.51|  169493.67000      169493.67|  224540.00000      224540.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 618140000               24.200  M2   |     160.84000        3892.33|     120.25000        2910.05|     214.00000        5178.80 
  SINGLE USE SIGNS                        |                             |                             | 
0400 619034010                9.780  M2   |     292.53000        2860.94|     284.81000        2785.44|     281.00000        2748.18 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0410 619234000               37.700  M    |      19.34000         729.12|      32.91000        1240.71|      50.60000        1907.62 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 619235500               19.600  M    |      19.34000         379.06|      35.44000         694.62|      56.20000        1101.52 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0430 619720000                5.000  EACH |     157.15000         785.75|     189.87000         949.35|      84.30000         421.50 
  RESET SIGNS                             |                             |                             | 
0440 620130000               21.000  L    |     226.10000        4748.10|     240.11000        5042.31|     207.00000        4347.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0450 620135000                1.000  L    |     226.10000         226.10|     240.11000         240.11|     207.00000         207.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0460 621130000                       LUMP |    1360.35000        1360.35|    1548.06000        1548.06|    1754.00000        1754.00 
  RELOCATE SPRINKLERS                     |                             |                             | 
0470 621412000               15.000  EACH |     105.53000        1582.95|     134.50000        2017.50|     289.00000        4335.00 
  ADJUST VALVE BOXES                      |                             |                             | 
0480 621430000               13.000  EACH |     391.39000        5088.07|     332.29000        4319.77|     560.00000        7280.00 
  ADJUST MANHOLES                         |                             |                             | 
0490 621436000                8.000  EACH |     312.58000        2500.64|    1676.20000       13409.60|     473.00000        3784.00 
  ADJUST SEWER SERVICE LINE               |                             |                             | 
0500 621440000                1.000  EACH |     881.63000         881.63|     777.11000         777.11|    1357.00000        1357.00 
  ADJUST FIRE HYDRANT                     |                             |                             | 
0510 622120000               24.000  M2   |      60.44000        1450.56|      26.37000         632.88|      23.30000         559.20 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0520 800060000               12.000  EACH |     271.98000        3263.76|     253.16000        3037.92|     208.00000        2496.00 
  MAILBOX                                 |                             |                             | 
0530 855500000                4.000  EACH |     876.39000        3505.56|     696.20000        2784.80|     506.00000        2024.00 
  BOLLARDS                                |                             |                             | 
     SECTION TOTALS                       |           $       782,264.99|           $     1,035,665.43|           $     1,201,616.14 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   STORM DRAIN-RCP ALTERNATE - BASE BID 
                                          |                             |                             | 
0540 207300000              408.000  M3   |      45.08000       18392.64|      40.41000       16487.28|      65.20000       26601.60 
  BEDDING MATERIAL                        |                             |                             | 
0550 602010000               25.000  M    |      25.95000         648.75|      50.28000        1257.00|      47.50000        1187.50 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0560 603443040              169.000  M    |     185.69000       31381.61|     201.76000       34097.44|     255.00000       43095.00 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0570 603444530             1174.500  M    |     199.49000      234301.01|     309.86000      363930.57|     217.00000      254866.50 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0580 603446030              193.500  M    |     254.44000       49234.14|     444.05000       85923.68|     265.00000       51277.50 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0590 604031200               30.000  EACH |    1764.87000       52946.10|    3077.14000       92314.20|    2269.00000       68070.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0600 604031500                2.000  EACH |    3295.23000        6590.46|    5231.41000       10462.82|    3932.00000        7864.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 604031800                1.000  EACH |    3915.35000        3915.35|    6251.61000        6251.61|    5319.00000        5319.00 
  MANHOLE 1800 MM-TYPE 3                  |                             |                             | 
0620 604112310                3.000  EACH |    2648.51000        7945.53|    3498.79000       10496.37|    2556.00000        7668.00 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0630 604112340                6.000  EACH |    2711.37000       16268.22|    3087.22000       18523.32|    2345.00000       14070.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0640 604210000               23.000  EACH |     973.10000       22381.30|    2603.86000       59888.78|    2216.00000       50968.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0650 604240000                8.000  EACH |    1197.94000        9583.52|    2084.85000       16678.80|    2266.00000       18128.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0660 621010000                1.000  EACH |     601.11000         601.11|     587.73000         587.73|     813.00000         813.00 
  REMOVE MANHOLES                         |                             |                             | 
0670 621030000                1.000  EACH |     333.94000         333.94|     334.57000         334.57|     813.00000         813.00 
  REMOVE DROP INLETS                      |                             |                             | 
     SECTION TOTALS                       |           $       454,523.68|           $       717,234.17|           $       550,741.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   STORM DRAIN-PVC ALTERNATE-BASE BID 
                                          |                             |                             | 
0680 207300000             1211.000  M3   |      45.08000       54591.88|      40.41000       48936.51|      62.50000       75687.50 
  BEDDING MATERIAL                        |                             |                             | 
0690 602010000               25.000  M    |      28.68000         717.00|      50.28000        1257.00|      47.50000        1187.50 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0700 603610300              169.000  M    |     126.71000       21413.99|     125.62000       21229.78|     152.00000       25688.00 
  PIPE-PVC 300 MM SANITARY                |                             |                             | 
0710 603610450             1174.500  M    |     157.75000      185277.38|     253.78000      298064.61|     156.00000      183222.00 
  PIPE-PVC 450 MM SANITARY                |                             |                             | 
0720 603610600              193.500  M    |     206.72000       40000.32|     400.26000       77450.31|     210.00000       40635.00 
  PIPE-PVC 600 MM SANITARY                |                             |                             | 
0730 604031200               30.000  EACH |    1764.87000       52946.10|    2734.18000       82025.40|    2206.00000       66180.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0740 604031500                2.000  EACH |    3295.23000        6590.46|    4761.87000        9523.74|    3642.00000        7284.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0750 604031800                1.000  EACH |    3915.35000        3915.35|    5851.70000        5851.70|    4702.00000        4702.00 
  MANHOLE 1800 MM-TYPE 3                  |                             |                             | 
0760 604112310                3.000  EACH |    2648.51000        7945.53|    3168.48000        9505.44|    2492.00000        7476.00 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0770 604112340                6.000  EACH |    2620.71000       15724.26|    2731.61000       16389.66|    2174.00000       13044.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0780 604210000               23.000  EACH |     973.10000       22381.30|    2359.58000       54270.34|    2126.00000       48898.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0790 604240000                8.000  EACH |    1197.94000        9583.52|    1897.55000       15180.40|    1814.00000       14512.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 621010000                1.000  EACH |     601.11000         601.11|     756.66000         756.66|     813.00000         813.00 
  REMOVE MANHOLES                         |                             |                             | 
0810 621030000                1.000  EACH |     333.94000         333.94|    1007.00000        1007.00|     813.00000         813.00 
  REMOVE DROP INLETS                      |                             |                             | 
     SECTION TOTALS                       |           $       422,022.14|           $       641,448.55|           $       490,142.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDITIVE ALTERNATE-ON & OFF SYSTEM 
                                          |                             |                             | 
0820 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0830 105100200                5.000  CRKM |    6327.68000       31638.40|    1120.47000        5602.35|    1268.00000        6340.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0840 109200015                       LUMP |   10018.44000       10018.44|   29520.71000       29520.71|  121069.00000      121069.00 
  MOBILIZATION (ALTERNATE)                |                             |                             | 
0850 203160000             2090.000  M3   |      34.00000       71060.00|      19.50000       40755.00|      22.00000       45980.00 
  EXCAVATION-MUCK                         |                             |                             | 
0860 203220000             2090.000  M3   |      39.97000       83537.30|      39.46000       82471.40|      34.50000       72105.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0870 203300000             3152.000  M3   |      28.23000       88980.96|      40.66000      128160.32|      54.90000      173044.80 
  EMBANKMENT IN PLACE                     |                             |                             | 
0880 203500000              589.000  M3   |      31.20000       18376.80|      80.80000       47591.20|      37.00000       21793.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0890 208105000             7500.000  UNIT |       1.60000       12000.00|       1.68000       12600.00|       0.90000        6750.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0900 301270000             1302.000  M3   |      54.26000       70646.52|      62.52000       81401.04|     120.00000      156240.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0910 301700000              100.000  M3   |      54.26000        5426.00|      79.67000        7967.00|      61.50000        6150.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0920 401020500             1023.000  MT   |     105.58000      108008.34|      77.28000       79057.44|      97.80000      100049.40 
  PLANT MIX GR B - COMMERCIAL             |                             |                             | 
0930 602010000               13.900  M    |      39.85000         553.92|      66.35000         922.27|      50.10000         696.39 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0940 603100316               42.000  M    |     145.07000        6092.94|     161.11000        6766.62|      93.00000        3906.00 
  CSP 300 MM X 1.63 MM                    |                             |                             | 
0950 603100451               74.500  M    |     173.55000       12929.48|     177.63000       13233.44|     108.00000        8046.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0960 603100616                3.500  M    |     232.41000         813.44|     420.43000        1471.51|     262.00000         917.00 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0970 603800100                1.000  EACH |    1457.35000        1457.35|    1012.66000        1012.66|     704.00000         704.00 
  CLEAN CULVERT PIPE                      |                             |                             | 
0980 604530000                1.000  EACH |    1996.96000        1996.96|    2948.99000        2948.99|    2152.00000        2152.00 
  INLET-MEDIAN-TYPE 3                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 604710515                1.000  EACH |    3072.32000        3072.32|    3344.46000        3344.46|    4945.00000        4945.00 
  SIDEWALK DRAIN - TYPE 2                 |                             |                             | 
1000 610405010              250.000  UNIT |       1.00000         250.00|       1.00000         250.00|       1.00000         250.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
1010 610440000                0.580  HA   |    3975.21000        2305.62|    5632.91000        3267.09|    2217.00000        1285.86 
  REVEGETATION                            |                             |                             | 
1020 616027000              115.000  M    |      43.20000        4968.00|      38.73000        4453.95|      34.40000        3956.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
1030 616227000             2375.000  M    |      22.69000       53888.75|      23.10000       54862.50|      20.50000       48687.50 
  CONDUIT-PLASTIC 27 MM                   |                             |                             | 
1040 616241000               80.000  M    |      51.87000        4149.60|      55.70000        4456.00|      49.50000        3960.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1050 616480000                2.000  EACH |     430.27000         860.54|     462.03000         924.06|     410.00000         820.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1060 617000340               81.000  M    |       3.77000         305.37|       4.05000         328.05|       3.60000         291.60 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1070 617010080             5219.000  M    |       3.89000       20301.91|       3.99000       20823.81|       3.55000       18527.45 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1080 617010100             2975.000  M    |       2.89000        8597.75|       3.10000        9222.50|       2.75000        8181.25 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1090 617121000               37.000  EACH |    3536.44000      130848.28|    3164.56000      117088.72|    2810.00000      103970.00 
  DECORATIVE LIGHT STANDARD               |                             |                             | 
1100 617130000                2.000  EACH |     165.04000         330.08|     120.26000         240.52|     107.00000         214.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1110 617610500                2.000  EACH |    2275.11000        4550.22|    2443.04000        4886.08|    2170.00000        4340.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
1120 618020010                       LUMP |   41258.50000       41258.50|   55443.04000       55443.04|   92795.00000       92795.00 
  TRAFFIC CONTROL (ALTERNATE)             |                             |                             | 
1130 619034010                4.420  M2   |     292.53000        1292.98|     284.81000        1258.86|     281.00000        1242.02 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1140 619234000               43.900  M    |      19.34000         849.03|      32.91000        1444.75|      50.60000        2221.34 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1150 619720000                2.000  EACH |     157.15000         314.30|     189.88000         379.76|      84.30000         168.60 
  RESET SIGNS                             |                             |                             | 
1160 620130000               28.000  L    |     122.77000        3437.56|     125.28000        3507.84|     108.00000        3024.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1170 620135000                4.000  L    |     122.77000         491.08|     125.28000         501.12|     108.00000         432.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1180 621412000                6.000  EACH |     240.44000        1442.64|     401.35000        2408.10|     289.00000        1734.00 
  ADJUST VALVE BOXES                      |                             |                             | 
1190 621430000                9.000  EACH |     434.13000        3907.17|     687.47000        6187.23|     308.00000        2772.00 
  ADJUST MANHOLES                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 01C07                        COUNTIES : Flathead 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2362                |(   4   ) 4358               |(   5  ) 6847 
                                          |L H C INC                    |J T L GROUP INC - KALISPELL  |GOOSE BAY CONSTRUCTION & READ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1200 622220000             3480.000  M2   |       2.06000        7168.80|       2.24000        7795.20|       1.80000        6264.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1210 800060000                1.000  EACH |     271.98000         271.98|     253.16000         253.16|     208.00000         208.00 
  MAILBOX                                 |                             |                             | 
1220 855500000                8.000  EACH |     876.39000        7011.12|     696.20000        5569.60|     506.00000        4048.00 
  BOLLARDS                                |                             |                             | 
     SECTION TOTALS                       |           $       830,410.45|           $       855,378.35|           $     1,045,280.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,034,697.58|           $     2,532,492.33|           $     2,737,038.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 10C07                        COUNTIES : Powell          Sanders 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2002 - DISTRICT 1 - GUARDRAIL 
     PROJECT(S) : (5359760000) HSIP 0002(760) 
                  2002 - DISTRICT 1 - GUARDRAIL 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       270,645.70    117.7414% 100.0000% 
   1   2089            OMO CONSTRUCTION INC                                             $       229,864.50    100.0000%  84.9319% 
   2   6701            G S T INC                                                        $       290,094.65    126.2025% 107.1861% 
   3   6390            H L CONSTRUCTION INC                                             $       313,353.50    136.3210% 115.7800% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2089                |(   2  ) 6701 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |G S T INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOCATION 1 - GUARDRAIL AND DELINEATOR INSTALLATION - 13% 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   32000.00000       32000.00|   13600.00000       13600.00|   46900.00000       46900.00 
  MOBILIZATION                            |                             |                             | 
0030 203020375              131.000  CUYD |      50.00000        6550.00|      55.15000        7224.65|      31.70000        4152.70 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 557010542              342.000  LNFT |     110.00000       37620.00|      88.00000       30096.00|      92.40000       31600.80 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0050 606010030             1025.000  LNFT |      19.00000       19475.00|      15.50000       15887.50|      16.15000       16553.75 
  GUARD RAIL-STEEL                        |                             |                             | 
0060 606010040             3726.000  LNFT |      30.00000      111780.00|      24.50000       91287.00|      29.55000      110103.30 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0070 606010230                4.000  EACH |    2600.00000       10400.00|    2975.00000       11900.00|    3210.00000       12840.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0080 606010385              406.000  LNFT |       2.45000         994.70|       1.90000         771.40|       1.80000         730.80 
  REMOVE GUARD RAIL                       |                             |                             | 
0090 606010641                4.000  EACH |    4500.00000       18000.00|    3735.00000       14940.00|    4150.00000       16600.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0100 606010642                2.000  EACH |    2800.00000        5600.00|    2435.60000        4871.20|    2450.00000        4900.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0110 618030080                       LUMP |   20000.00000       20000.00|   32166.00000       32166.00|   37400.00000       37400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 619010086               18.000  SQFT |      26.00000         468.00|      12.65000         227.70|      21.00000         378.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0130 619010200                7.000  EACH |     150.00000        1050.00|      97.20000         680.40|     185.00000        1295.00 
  RESET SIGNS                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 10C07                        COUNTIES : Powell          Sanders 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2089               |(   2  ) 6701 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |G S T INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 619010480               28.000  LNFT |      11.50000         322.00|       8.70000         243.60|      11.80000         330.40 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0150 619011010               37.000  EACH |      26.00000         962.00|      18.10000         669.70|      25.00000         925.00 
  DELINEATOR DES A                        |                             |                             | 
0160 619011040                4.000  EACH |      29.00000         116.00|      21.35000          85.40|      26.10000         104.40 
  DELINEATOR DES D                        |                             |                             | 
0170 619011060               11.000  EACH |      28.00000         308.00|      19.45000         213.95|      25.50000         280.50 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $       270,645.70|           $       229,864.50|           $       290,094.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       270,645.70|           $       229,864.50|           $       290,094.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 10C07                        COUNTIES : Powell          Sanders 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 6390                |(       )                    |(      ) 
                                          |H L CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOCATION 1 - GUARDRAIL AND DELINEATOR INSTALLATION - 13% 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   37500.00000       37500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 203020375              131.000  CUYD |      50.00000        6550.00|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 557010542              342.000  LNFT |     110.00000       37620.00|                             | 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0050 606010030             1025.000  LNFT |      19.50000       19987.50|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0060 606010040             3726.000  LNFT |      34.00000      126684.00|                             | 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0070 606010230                4.000  EACH |    3200.00000       12800.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0080 606010385              406.000  LNFT |       1.00000         406.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0090 606010641                4.000  EACH |    4400.00000       17600.00|                             | 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0100 606010642                2.000  EACH |    2800.00000        5600.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0110 618030080                       LUMP |   40000.00000       40000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 619010086               18.000  SQFT |      35.00000         630.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0130 619010200                7.000  EACH |     150.00000        1050.00|                             | 
  RESET SIGNS                             |                             |                             | 
0140 619010480               28.000  LNFT |      12.00000         336.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0150 619011010               37.000  EACH |      30.00000        1110.00|                             | 
  DELINEATOR DES A                        |                             |                             | 
0160 619011040                4.000  EACH |      32.00000         128.00|                             | 
  DELINEATOR DES D                        |                             |                             | 
0170 619011060               11.000  EACH |      32.00000         352.00|                             | 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $       313,353.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       313,353.50|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 03C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   45  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SF069-SIGNING-KINGS HILL N 
     PROJECT(S) : (6083075000) HSIP 60-2(75)29 
                  SF069-SIGNING-KINGS HILL N 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       214,622.23    138.0957% 100.0000% 
   1   6576            WESTERN TRAFFIC CONTROL INC                                      $       155,415.57    100.0000%  72.4135% 
   2   3847            ROCKY MOUNTAIN TRAFFIC CONTROL INC                               $       160,992.15    103.5882%  75.0119% 
   3   4227            HIGHWAY TECHNOLOGIES INC - MISSOULA                              $       161,650.23    104.0116%  75.3185% 
   4   2089            OMO CONSTRUCTION INC                                             $       163,057.13    104.9169%  75.9740% 
   5   6234            HIGHWAY SPECIALTIES INC                                          $       186,202.12    119.8092%  86.7581% 
   6   6390            H L CONSTRUCTION INC                                             $       254,269.40    163.6061% 118.4730% 
   7   6701            G S T INC                                                        $       274,140.04    176.3916% 127.7314% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6576                |(   2  ) 3847 
                                          |ENGINEER'S ESTIMATE          |WESTERN TRAFFIC CONTROL INC  |ROCKY MOUNTAIN TRAFFIC CONTRO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             7000.000  UNIT |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   30000.00000       30000.00|    6500.00000        6500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |   30000.00000       30000.00|    6000.00000        6000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010051              264.600  SQFT |      23.00000        6085.80|      20.00000        5292.00|      20.00000        5292.00 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0050 619010058               55.200  SQFT |      27.00000        1490.40|      26.00000        1435.20|      20.00000        1104.00 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
0060 619010075              124.800  SQFT |      21.00000        2620.80|      18.50000        2308.80|      20.00000        2496.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0070 619010086             1254.400  SQFT |      24.00000       30105.60|      16.00000       20070.40|      20.00000       25088.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0080 619010200                1.000  EACH |     175.00000         175.00|     200.00000         200.00|     300.00000         300.00 
  RESET SIGNS                             |                             |                             | 
0090 619010230              179.000  EACH |      47.00000        8413.00|      30.00000        5370.00|      25.00000        4475.00 
  REMOVE SIGNS                            |                             |                             | 
0100 619010240               14.000  EACH |     145.00000        2030.00|     100.00000        1400.00|     200.00000        2800.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0110 619010300             2915.900  LB   |       4.75000       13850.53|       4.50000       13121.55|       5.50000       16037.45 
  POSTS-TUBULAR STEEL                     |                             |                             | 
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     CALL ORDER   : 006                     CONTRACT ID : 03C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6576               |(   2  ) 3847 
                                          |ENGINEER'S ESTIMATE          |WESTERN TRAFFIC CONTROL INC  |ROCKY MOUNTAIN TRAFFIC CONTRO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 619010310              984.000  LB   |       3.50000        3444.00|       4.20000        4132.80|       4.50000        4428.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0130 619010320             2549.400  LB   |       6.50000       16571.10|       5.30000       13511.82|       5.50000       14021.70 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0140 619010480             1628.000  LNFT |       8.75000       14245.00|       8.00000       13024.00|      10.00000       16280.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0150 619010490              542.000  LNFT |       9.50000        5149.00|       9.25000        5013.50|      10.00000        5420.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0160 619010722                4.000  EACH |     840.00000        3360.00|     850.00000        3400.00|     750.00000        3000.00 
  FRANG SIGN POST BKWY- S4 X 7.7          |                             |                             | 
0170 619010724                4.000  EACH |     800.00000        3200.00|     850.00000        3400.00|     750.00000        3000.00 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0180 619010730                4.000  EACH |     925.00000        3700.00|    1100.00000        4400.00|     750.00000        3000.00 
  FRANG SIGN POST BKWY - W8 X 18          |                             |                             | 
0190 619010742               17.000  EACH |     725.00000       12325.00|     850.00000       14450.00|     750.00000       12750.00 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0200 619010744                4.000  EACH |     750.00000        3000.00|     875.00000        3500.00|     750.00000        3000.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0210 619011030               98.000  EACH |      21.00000        2058.00|      28.75000        2817.50|      22.00000        2156.00 
  DELINEATOR DES C                        |                             |                             | 
0220 619011040               48.000  EACH |      26.00000        1248.00|      32.75000        1572.00|      22.00000        1056.00 
  DELINEATOR DES D                        |                             |                             | 
0230 619011060              599.000  EACH |      24.00000       14376.00|      29.00000       17371.00|      22.00000       13178.00 
  DELINEATOR DES F                        |                             |                             | 
0240 619011174                5.000  EACH |      35.00000         175.00|      25.00000         125.00|      22.00000         110.00 
  TOP MTD BR RAIL DELIN DES F             |                             |                             | 
     SECTION TOTALS                       |           $       214,622.23|           $       155,415.57|           $       160,992.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       214,622.23|           $       155,415.57|           $       160,992.15 
==================================================================================================================================== 
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     CALL ORDER   : 006                     CONTRACT ID : 03C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 4227                |(   4   ) 2089               |(   5  ) 6234 
                                          |HIGHWAY TECHNOLOGIES INC - M |OMO CONSTRUCTION INC         |HIGHWAY SPECIALTIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             7000.000  UNIT |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   10250.00000       10250.00|    3200.00000        3200.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    7500.00000        7500.00|   37500.00000       37500.00|   12500.00000       12500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010051              264.600  SQFT |      26.50000        7011.90|      22.14000        5858.24|      27.00000        7144.20 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0050 619010058               55.200  SQFT |      28.00000        1545.60|      29.21000        1612.39|      28.00000        1545.60 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
0060 619010075              124.800  SQFT |      23.00000        2870.40|      16.25000        2028.00|      25.00000        3120.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0070 619010086             1254.400  SQFT |      23.00000       28851.20|      15.58000       19543.55|      23.00000       28851.20 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0080 619010200                1.000  EACH |      75.00000          75.00|     106.24000         106.24|     200.00000         200.00 
  RESET SIGNS                             |                             |                             | 
0090 619010230              179.000  EACH |      25.00000        4475.00|      32.50000        5817.50|      75.00000       13425.00 
  REMOVE SIGNS                            |                             |                             | 
0100 619010240               14.000  EACH |      75.00000        1050.00|     188.60000        2640.40|     210.00000        2940.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0110 619010300             2915.900  LB   |       3.80000       11080.42|       3.69000       10759.67|       6.30000       18370.17 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0120 619010310              984.000  LB   |       3.10000        3050.40|       2.47000        2430.48|       5.00000        4920.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0130 619010320             2549.400  LB   |       3.65000        9305.31|       3.23000        8234.56|       4.25000       10834.95 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0140 619010480             1628.000  LNFT |      10.75000       17501.00|       8.37000       13626.36|      10.50000       17094.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0150 619010490              542.000  LNFT |      11.00000        5962.00|       8.50000        4607.00|      12.00000        6504.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0160 619010722                4.000  EACH |     900.00000        3600.00|     682.85000        2731.40|     925.00000        3700.00 
  FRANG SIGN POST BKWY- S4 X 7.7          |                             |                             | 
0170 619010724                4.000  EACH |     900.00000        3600.00|     682.85000        2731.40|     935.00000        3740.00 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0180 619010730                4.000  EACH |    1000.00000        4000.00|     897.52000        3590.08|     940.00000        3760.00 
  FRANG SIGN POST BKWY - W8 X 18          |                             |                             | 
0190 619010742               17.000  EACH |     700.00000       11900.00|     660.67000       11231.39|     410.00000        6970.00 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0200 619010744                4.000  EACH |     700.00000        2800.00|     680.68000        2722.72|     410.00000        1640.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
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     CALL ORDER   : 006                     CONTRACT ID : 03C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 4227                |(   4   ) 2089               |(   5  ) 6234 
                                          |HIGHWAY TECHNOLOGIES INC - M |OMO CONSTRUCTION INC         |HIGHWAY SPECIALTIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 619011030               98.000  EACH |      25.00000        2450.00|      20.75000        2033.50|      18.00000        1764.00 
  DELINEATOR DES C                        |                             |                             | 
0220 619011040               48.000  EACH |      27.00000        1296.00|      22.00000        1056.00|      30.00000        1440.00 
  DELINEATOR DES D                        |                             |                             | 
0230 619011060              599.000  EACH |      24.00000       14376.00|      20.00000       11980.00|      26.00000       15574.00 
  DELINEATOR DES F                        |                             |                             | 
0240 619011174                5.000  EACH |      20.00000         100.00|       3.25000          16.25|      33.00000         165.00 
  TOP MTD BR RAIL DELIN DES F             |                             |                             | 
     SECTION TOTALS                       |           $       161,650.23|           $       163,057.13|           $       186,202.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       161,650.23|           $       163,057.13|           $       186,202.12 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 006 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 03C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 6390                |(   7   ) 6701               |(      ) 
                                          |H L CONSTRUCTION INC         |G S T INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             7000.000  UNIT |       1.00000        7000.00|       1.00000        7000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   30000.00000       30000.00|   10500.00000       10500.00| 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |   25000.00000       25000.00|   92200.00000       92200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010051              264.600  SQFT |      20.00000        5292.00|      28.95000        7660.17| 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0050 619010058               55.200  SQFT |      25.00000        1380.00|      29.75000        1642.20| 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
0060 619010075              124.800  SQFT |      20.00000        2496.00|      24.80000        3095.04| 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0070 619010086             1254.400  SQFT |      25.00000       31360.00|      20.90000       26216.96| 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0080 619010200                1.000  EACH |     150.00000         150.00|     200.00000         200.00| 
  RESET SIGNS                             |                             |                             | 
0090 619010230              179.000  EACH |      50.00000        8950.00|      40.00000        7160.00| 
  REMOVE SIGNS                            |                             |                             | 
0100 619010240               14.000  EACH |     250.00000        3500.00|     175.00000        2450.00| 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0110 619010300             2915.900  LB   |       8.00000       23327.20|       8.75000       25514.13| 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0120 619010310              984.000  LB   |       8.00000        7872.00|       3.40000        3345.60| 
  POSTS-STEEL U SIGN                      |                             |                             | 
0130 619010320             2549.400  LB   |       8.00000       20395.20|       5.60000       14276.64| 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0140 619010480             1628.000  LNFT |      12.00000       19536.00|      11.15000       18152.20| 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0150 619010490              542.000  LNFT |      15.00000        8130.00|      11.05000        5989.10| 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0160 619010722                4.000  EACH |    1100.00000        4400.00|     900.00000        3600.00| 
  FRANG SIGN POST BKWY- S4 X 7.7          |                             |                             | 
0170 619010724                4.000  EACH |    1100.00000        4400.00|     915.00000        3660.00| 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0180 619010730                4.000  EACH |     900.00000        3600.00|    1345.00000        5380.00| 
  FRANG SIGN POST BKWY - W8 X 18          |                             |                             | 
0190 619010742               17.000  EACH |    1000.00000       17000.00|     825.00000       14025.00| 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0200 619010744                4.000  EACH |    1100.00000        4400.00|     825.00000        3300.00| 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
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     CALL ORDER   : 006                     CONTRACT ID : 03C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 6390                |(   7   ) 6701               |(      ) 
                                          |H L CONSTRUCTION INC         |G S T INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 619011030               98.000  EACH |      35.00000        3430.00|      24.50000        2401.00| 
  DELINEATOR DES C                        |                             |                             | 
0220 619011040               48.000  EACH |      32.00000        1536.00|      26.50000        1272.00| 
  DELINEATOR DES D                        |                             |                             | 
0230 619011060              599.000  EACH |      35.00000       20965.00|      25.00000       14975.00| 
  DELINEATOR DES F                        |                             |                             | 
0240 619011174                5.000  EACH |      30.00000         150.00|      25.00000         125.00| 
  TOP MTD BR RAIL DELIN DES F             |                             |                             | 
     SECTION TOTALS                       |           $       254,269.40|           $       274,140.04|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       254,269.40|           $       274,140.04|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 007                     CONTRACT ID : 06C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2000 - SFTY IMPVMT - GTF - EAST 
     PROJECT(S) : (4716067000) HSIP 60-2(67)90 
                  2000 - SFTY IMPVMT - GTF - EAST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       229,454.50     88.5113% 100.0000% 
   1   2059            UNITED MATERIALS OF GREAT FALLS INC                              $       259,237.61    100.0000% 112.9800% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2059                |(      ) 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INSTALL ACCELERATION LANE, GRADE D COMMERCIAL, ELECTRICAL, P 
                                          |                             |                             | 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                0.200  CRKM |    6000.00000        1200.00|   31800.00000        6360.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   30000.00000       30000.00|   29000.00000       29000.00| 
  MOBILIZATION                            |                             |                             | 
0040 202220000               59.900  M    |      30.00000        1797.00|      52.60000        3150.74| 
  REMOVE MEDIAN CURB                      |                             |                             | 
0050 203100000              889.000  M3   |      14.00000       12446.00|      30.30000       26936.70| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 301270000              547.000  M3   |      50.00000       27350.00|      52.70000       28826.90| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 301440020             1971.000  M2   |       1.50000        2956.50|       1.50000        2956.50| 
  COVER - TYPE 2                          |                             |                             | 
0080 401040500              192.000  MT   |     125.00000       24000.00|      96.10000       18451.20| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0090 402225000                3.600  MT   |     600.00000        2160.00|     472.20000        1699.92| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0100 608500100              218.100  M2   |      75.00000       16357.50|      74.50000       16248.45| 
  CONCRETE 100 MM                         |                             |                             | 
0110 609100000               82.700  M    |      85.00000        7029.50|     148.00000       12239.60| 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0120 610300000             1471.000  M2   |      15.00000       22065.00|      10.00000       14710.00| 
  SODDING                                 |                             |                             | 
0130 616010000                2.500  M3   |    1800.00000        4500.00|    2125.00000        5312.50| 
  FOUNDATION-CONCRETE                     |                             |                             | 
0140 616041000              132.000  M    |      50.00000        6600.00|      49.00000        6468.00| 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
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     CALL ORDER   : 007                     CONTRACT ID : 06C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2059               |(      ) 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 616053000               21.000  M    |      60.00000        1260.00|      62.50000        1312.50| 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0160 616480000                3.000  EACH |     450.00000        1350.00|     400.00000        1200.00| 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0170 617010060              740.000  M    |       5.00000        3700.00|       5.00000        3700.00| 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0180 617010100              545.000  M    |       2.50000        1362.50|       2.80000        1526.00| 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0190 617100570                4.000  EACH |    2500.00000       10000.00|    3025.00000       12100.00| 
  STANDARD-STL TYPE 10-A-500-7            |                             |                             | 
0200 617610400                1.000  EACH |    2500.00000        2500.00|    2750.00000        2750.00| 
  SERV ASSEMBLY-40 AMP                    |                             |                             | 
0210 617800100                       LUMP |     300.00000         300.00|    3025.00000        3025.00| 
  REMOVE AND SALVAGE                      |                             |                             | 
0220 617800200                       LUMP |     600.00000         600.00|     835.00000         835.00| 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0230 618020000                       LUMP |   25000.00000       25000.00|   35000.00000       35000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 619034010                5.780  M2   |     300.00000        1734.00|     440.00000        2543.20| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0250 619110000              199.300  KG   |      12.00000        2391.60|      21.00000        4185.30| 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0260 619140000               67.300  KG   |      13.00000         874.90|      17.00000        1144.10| 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0270 619214000                9.000  M    |     140.00000        1260.00|     135.00000        1215.00| 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0280 619337000                1.000  EACH |     900.00000         900.00|    1150.00000        1150.00| 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
0290 619355000                1.000  EACH |     475.00000         475.00|     460.00000         460.00| 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
0300 619570100                2.000  EACH |      75.00000         150.00|     120.00000         240.00| 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
0310 619700000                6.000  EACH |      50.00000         300.00|      28.00000         168.00| 
  REMOVE SIGNS                            |                             |                             | 
0320 620010000               28.000  L    |       7.00000         196.00|      11.00000         308.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0330 620020000                7.000  L    |       7.00000          49.00|      11.00000          77.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0340 620030000                7.000  L    |      27.00000         189.00|      55.00000         385.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0350 620045000               50.000  L    |      85.00000        4250.00|      45.00000        2250.00| 
  YELLOW CURB MARKING EPOXY               |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 007 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 007                     CONTRACT ID : 06C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2059               |(      ) 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 620110000               36.000  L    |      28.00000        1008.00|      23.00000         828.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0370 620120000                9.000  L    |      28.00000         252.00|      23.00000         207.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0380 620130000                9.000  L    |     100.00000         900.00|     110.00000         990.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0390 622220000             1426.000  M2   |       3.50000        4991.00|       3.00000        4278.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       229,454.50|           $       259,237.61|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,454.50|           $       259,237.61|           $ 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 008 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 02C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   20  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SF069 - SIGNING - S OF GREAT FALLS 
     PROJECT(S) : (6062006000) HSIP 226-1(6)1 
                  SF069 - SIGNING - S OF GREAT FALLS 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        53,724.95    133.1301% 100.0000% 
   1   2089            OMO CONSTRUCTION INC                                             $        40,355.21    100.0000%  75.1145% 
   2   6576            WESTERN TRAFFIC CONTROL INC                                      $        45,438.45    112.5962%  84.5761% 
   3   3847            ROCKY MOUNTAIN TRAFFIC CONTROL INC                               $        46,861.00    116.1213%  87.2239% 
   4   4227            HIGHWAY TECHNOLOGIES INC - MISSOULA                              $        49,622.60    122.9645%  92.3642% 
   5   6701            G S T INC                                                        $        54,123.90    134.1187% 100.7426% 
   6   6234            HIGHWAY SPECIALTIES INC                                          $        57,759.40    143.1275% 107.5095% 
   7   6390            H L CONSTRUCTION INC                                             $        74,209.00    183.8895% 138.1276% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2089                |(   2  ) 6576 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |WESTERN TRAFFIC CONTROL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    8200.00000        8200.00|    3800.00000        3800.00|    2800.00000        2800.00 
  MOBILIZATION                            |                             |                             | 
0030 618030005            10000.000  UNIT |       1.00000       10000.00|       0.74000        7400.00|       1.00000       10000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0040 619010075               46.200  SQFT |      23.00000        1062.60|      24.28000        1121.74|      18.00000         831.60 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0050 619010086              584.600  SQFT |      16.00000        9353.60|      15.80000        9236.68|      16.00000        9353.60 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0060 619010230               66.000  EACH |      35.00000        2310.00|      28.96000        1911.36|      35.00000        2310.00 
  REMOVE SIGNS                            |                             |                             | 
0070 619010310              337.000  LB   |       2.75000         926.75|       2.59000         872.83|       4.25000        1432.25 
  POSTS-STEEL U SIGN                      |                             |                             | 
0080 619010480              240.000  LNFT |      12.00000        2880.00|       8.96000        2150.40|       7.50000        1800.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0090 619010490              624.000  LNFT |      14.00000        8736.00|       8.20000        5116.80|       8.25000        5148.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0100 619011030               20.000  EACH |      22.00000         440.00|      19.75000         395.00|      29.75000         595.00 
  DELINEATOR DES C                        |                             |                             | 
0110 619011040               16.000  EACH |      30.00000         480.00|      20.90000         334.40|      32.00000         512.00 
  DELINEATOR DES D                        |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 008 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 02C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2089               |(   2  ) 6576 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |WESTERN TRAFFIC CONTROL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 619011060              264.000  EACH |      24.00000        6336.00|      19.00000        5016.00|      29.00000        7656.00 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $        53,724.95|           $        40,355.21|           $        45,438.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        53,724.95|           $        40,355.21|           $        45,438.45 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 008 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 02C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3847                |(   4   ) 4227               |(   5  ) 6701 
                                          |ROCKY MOUNTAIN TRAFFIC CONTR |HIGHWAY TECHNOLOGIES INC - M |G S T INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    4350.00000        4350.00 
  MOBILIZATION                            |                             |                             | 
0030 618030005            10000.000  UNIT |       0.80000        8000.00|       0.75000        7500.00|       0.90000        9000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0040 619010075               46.200  SQFT |      20.00000         924.00|      22.00000        1016.40|      20.00000         924.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0050 619010086              584.600  SQFT |      20.00000       11692.00|      22.00000       12861.20|      23.00000       13445.80 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0060 619010230               66.000  EACH |      20.00000        1320.00|      25.00000        1650.00|      40.00000        2640.00 
  REMOVE SIGNS                            |                             |                             | 
0070 619010310              337.000  LB   |       5.00000        1685.00|       3.00000        1011.00|       5.30000        1786.10 
  POSTS-STEEL U SIGN                      |                             |                             | 
0080 619010480              240.000  LNFT |      10.00000        2400.00|      12.00000        2880.00|      12.45000        2988.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0090 619010490              624.000  LNFT |      10.00000        6240.00|      14.00000        8736.00|      14.00000        8736.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0100 619011030               20.000  EACH |      22.00000         440.00|      24.00000         480.00|      26.90000         538.00 
  DELINEATOR DES C                        |                             |                             | 
0110 619011040               16.000  EACH |      22.00000         352.00|      26.00000         416.00|      32.00000         512.00 
  DELINEATOR DES D                        |                             |                             | 
0120 619011060              264.000  EACH |      22.00000        5808.00|      23.00000        6072.00|      23.50000        6204.00 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $        46,861.00|           $        49,622.60|           $        54,123.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        46,861.00|           $        49,622.60|           $        54,123.90 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 008 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 02C07                        COUNTIES : Cascade 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 6234                |(   7   ) 6390               |(      ) 
                                          |HIGHWAY SPECIALTIES INC      |H L CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    5200.00000        5200.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0030 618030005            10000.000  UNIT |       0.80000        8000.00|       0.50000        5000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0040 619010075               46.200  SQFT |      25.00000        1155.00|      30.00000        1386.00| 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0050 619010086              584.600  SQFT |      24.00000       14030.40|      35.00000       20461.00| 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0060 619010230               66.000  EACH |      65.00000        4290.00|      50.00000        3300.00| 
  REMOVE SIGNS                            |                             |                             | 
0070 619010310              337.000  LB   |       6.00000        2022.00|      10.00000        3370.00| 
  POSTS-STEEL U SIGN                      |                             |                             | 
0080 619010480              240.000  LNFT |      10.90000        2616.00|      12.00000        2880.00| 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0090 619010490              624.000  LNFT |      15.00000        9360.00|      15.00000        9360.00| 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0100 619011030               20.000  EACH |      28.00000         560.00|      35.00000         700.00| 
  DELINEATOR DES C                        |                             |                             | 
0110 619011040               16.000  EACH |      29.00000         464.00|      32.00000         512.00| 
  DELINEATOR DES D                        |                             |                             | 
0120 619011060              264.000  EACH |      26.75000        7062.00|      35.00000        9240.00| 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $        57,759.40|           $        74,209.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,759.40|           $        74,209.00|           $ 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 009 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 05C07                        COUNTIES : Gallatin 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :   10  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SF069 - SIGNING - N OF BOZEMAN 
     PROJECT(S) : (6057036000) HSIP 86-1(36)21 
                  SF069 - SIGNING - N OF BOZEMAN 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        14,124.00    126.2862% 100.0000% 
   1   2089            OMO CONSTRUCTION INC                                             $        11,184.12    100.0000%  79.1852% 
   2   4227            HIGHWAY TECHNOLOGIES INC - MISSOULA                              $        11,830.00    105.7750%  83.7581% 
   3   6824            BRIDGER SIGNING AND SUPPLY INC                                   $        12,580.00    112.4809%  89.0683% 
   4   6576            WESTERN TRAFFIC CONTROL INC                                      $        15,132.00    135.2990% 107.1368% 
   5   6701            G S T INC                                                        $        22,398.20    200.2679% 158.5826% 
   6   6390            H L CONSTRUCTION INC                                             $        33,732.00    301.6062% 238.8275% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2089                |(   2  ) 4227 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |HIGHWAY TECHNOLOGIES INC - MI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING AND DELINEATION 
                                          |                             |                             | 
0010 104030010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    1950.00000        1950.00 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    2000.00000        2000.00|    2080.00000        2080.00|    2750.00000        2750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010086               84.000  SQFT |      30.00000        2520.00|      12.68000        1065.12|      22.00000        1848.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0050 619010230                8.000  EACH |      50.00000         400.00|      28.99000         231.92|      20.00000         160.00 
  REMOVE SIGNS                            |                             |                             | 
0060 619010480               56.000  LNFT |      12.00000         672.00|       8.43000         472.08|      12.00000         672.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0070 619010490               68.000  LNFT |      14.00000         952.00|       8.11000         551.48|      12.50000         850.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0080 619011177              124.000  EACH |      45.00000        5580.00|      26.48000        3283.52|      25.00000        3100.00 
  DELINEATOR-FLEX DRIVABLE WH             |                             |                             | 
     SECTION TOTALS                       |           $        14,124.00|           $        11,184.12|           $        11,830.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        14,124.00|           $        11,184.12|           $        11,830.00 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 05C07                        COUNTIES : Gallatin 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6824                |(   4   ) 6576               |(   5  ) 6701 
                                          |BRIDGER SIGNING AND SUPPLY I |WESTERN TRAFFIC CONTROL INC  |G S T INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING AND DELINEATION 
                                          |                             |                             | 
0010 104030010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3350.00000        3350.00 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    2000.00000        2000.00|    3800.00000        3800.00|    8140.00000        8140.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010086               84.000  SQFT |      20.00000        1680.00|      20.00000        1680.00|      28.90000        2427.60 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0050 619010230                8.000  EACH |      25.00000         200.00|      45.00000         360.00|      35.25000         282.00 
  REMOVE SIGNS                            |                             |                             | 
0060 619010480               56.000  LNFT |      10.00000         560.00|       9.50000         532.00|      11.90000         666.40 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0070 619010490               68.000  LNFT |      10.00000         680.00|      10.00000         680.00|      13.15000         894.20 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0080 619011177              124.000  EACH |      40.00000        4960.00|      45.00000        5580.00|      49.50000        6138.00 
  DELINEATOR-FLEX DRIVABLE WH             |                             |                             | 
     SECTION TOTALS                       |           $        12,580.00|           $        15,132.00|           $        22,398.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        12,580.00|           $        15,132.00|           $        22,398.20 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 009 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 05C07                        COUNTIES : Gallatin 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   6  ) 6390                |(       )                    |(      ) 
                                          |H L CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING AND DELINEATION 
                                          |                             |                             | 
0010 104030010              500.000  UNIT |       1.00000         500.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    7000.00000        7000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010086               84.000  SQFT |      35.00000        2940.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0050 619010230                8.000  EACH |      50.00000         400.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0060 619010480               56.000  LNFT |      12.00000         672.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0070 619010490               68.000  LNFT |      15.00000        1020.00|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0080 619011177              124.000  EACH |      50.00000        6200.00|                             | 
  DELINEATOR-FLEX DRIVABLE WH             |                             |                             | 
     SECTION TOTALS                       |           $        33,732.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        33,732.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 010 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 04C07                        COUNTIES : Big Horn        Carbon 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2003 - D5 - SIGNING & DELINEATION 
     PROJECT(S) : (5859797000) HSIP 0002(797) 
                  2003 - D5 - SIGNING & DELINEATION 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        14,866.00    109.1522% 100.0000% 
   1   2089            OMO CONSTRUCTION INC                                             $        13,619.52    100.0000%  91.6152% 
   2   6701            G S T INC                                                        $        17,689.55    129.8838% 118.9933% 
   3   6390            H L CONSTRUCTION INC                                             $        54,770.00    402.1434% 368.4246% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2089                |(   2  ) 6701 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |G S T INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PRYOR GAP RD - SIGNING & DELINEATION 
                                          |                             |                             | 
0010 104100000             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    2790.00000        2790.00 
  MOBILIZATION                            |                             |                             | 
0030 618020000                       LUMP |    5000.00000        5000.00|    2345.00000        2345.00|    5860.00000        5860.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010086              143.000  SQFT |      22.00000        3146.00|      14.12000        2019.16|      27.75000        3968.25 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0050 619010230                6.000  EACH |      35.00000         210.00|      32.46000         194.76|      35.00000         210.00 
  REMOVE SIGNS                            |                             |                             | 
0060 619010480              224.000  LNFT |      12.00000        2688.00|       8.85000        1982.40|      11.70000        2620.80 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0070 619011010               32.000  EACH |      25.00000         800.00|      21.06000         673.92|      24.00000         768.00 
  DELINEATOR DES A                        |                             |                             | 
0080 619011060               18.000  EACH |      29.00000         522.00|      22.46000         404.28|      26.25000         472.50 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $        14,866.00|           $        13,619.52|           $        17,689.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        14,866.00|           $        13,619.52|           $        17,689.55 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/07 
                                                                                                                   PAGE : 010 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 04C07                        COUNTIES : Big Horn        Carbon 
     LETTING DATE : 12/06/07  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 6390                |(       )                    |(      ) 
                                          |H L CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PRYOR GAP RD - SIGNING & DELINEATION 
                                          |                             |                             | 
0010 104100000             1000.000  UNIT |       1.00000        1000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 618020000                       LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010086              143.000  SQFT |      40.00000        5720.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0050 619010230                6.000  EACH |      75.00000         450.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0060 619010480              224.000  LNFT |      25.00000        5600.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0070 619011010               32.000  EACH |      40.00000        1280.00|                             | 
  DELINEATOR DES A                        |                             |                             | 
0080 619011060               18.000  EACH |      40.00000         720.00|                             | 
  DELINEATOR DES F                        |                             |                             | 
     SECTION TOTALS                       |           $        54,770.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        54,770.00|           $             0.00|           $ 
==================================================================================================================================== 
 


